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TOWN OF OXFORD 
OXFORD, CONNECTICUT 

 
 

Oxford Little River Nature Preserve and Municipal Center 
 

 
ADVERTISEMENT FOR BIDS 

 
 
Sealed Bids for the Oxford Little River Nature Preserve and Municipal Center will be received physically 
until Thursday, March 7, 2024 at 2:00 p.m. local time at which they will be publicly opened and read. 
Sealed hard copies of the bids shall be delivered to the First Selectman’s office at the Town of Oxford Town 
Hall building located at 486 Oxford Road, Oxford, Connecticut 06478. Physical copies must be received no 
later than March 7, 2024 at 2:00 p.m. to be considered for the Bid.  
 
The project consists of 10 ft wide asphalt multi-use trail and nature trail and patio along Oxford Road (Route 
67) in the Town of Oxford. The project includes landscaping, bollards, striping, drainage improvements and 
pedestrian facilities including decorative lighting and benches. On the south side of Oxford Road (Route 67) 
there will be a connection to an existing nature preserve stone dust walking path and a new paver patio. The 
proposed asphalt sidewalk will start at the town hall and will continue south for 1,200 LF where it will 
terminate after the Oxford Center Municipal Annex Building. 
 
Bidding and Contract Documents may be viewed and downloaded on the Town’s website, oxford-ct.gov  
 
Partial sets of Bidding and Contract Documents will not be available. The Town of Oxford will not be 
responsible for full or partial sets of Contract Documents, including any addenda, obtained from other 
sources.  
 
The project is funded by the Community Connectivity Grant Program (CCGP) from the State of Connecticut, 
which was administered by the Connecticut Department of Transportation. The State Project number is 0170-
3513GR. 
 
The contractor who is selected to perform this State funded project must comply with Sections 4a-60 and 4a-
60a of the Connecticut General Statutes and An Affirmative Action Plan must be filed with and approved by 
the Commission on Human Rights and Opportunities prior to the commencement of construction.  
 
State law requires a minimum of 25 percent of the state-funded portion of the contract for award to 
subcontractors holding current certification from the Connecticut Department of Administrative Services 
(“DAS”) under the provisions of CONN. GEN STAT. 4a-60g. as amended. (25% of the work with DAS 
certified Small and Minority owned businesses and 25% of that work with DAS certified Minority, Women 
and/or Disabled owned businesses.) The contractor must demonstrate good faith effort to meet the 25% set-
aside goals. For municipal public works contracts and quasi-public agency projects, the contractor must file a 
written or electronic non-discrimination certification with the Commission on Human Rights and 
Opportunities. Forms can be found at 
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=180  
Contractor must coordinate directly with CHRO. 
 
 
 
 

http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=180
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PRE-BID MEETING 
A non-mandatory Pre-Bid meeting of bidders will be held in regards to this project.  This meeting will take 
place on Wednesday, February 14, 2024 at 2:00 p.m. local time in Room #1 at the Oxford Town Hall, 486 
Oxford Road, Oxford, Connecticut 06478 
 
BID SECURITY 
Bid security in the amount of five (5) percent of the bid must accompany each bid in accordance with the 
Instructions to Bidders. The successful bidder must furnish a Performance Bond and Payment Bond in the 
amount of 100% of the Project bid cost. 
 
QUALIFICATIONS OF BIDDERS 
Bidders will be required to furnish information regarding their qualifications to perform the work as set forth 
in the Instructions to Bidders.  
 
The attention of bidders is called to the requirements of non-discrimination in employment practices, 
conditions of employment, and prevailing wage rates to be paid.  The Town of Oxford will not knowingly 
conduct business with providers of goods or services that are known to discriminate.  The Town of Oxford 
encourages responses to its purchasing needs from Women-owned and Minority-owned enterprises. The 
Town of Oxford is an Equal Opportunity Employer. 
 
No Bidder may withdraw his Bid within ninety (90) calendar days after the date set for the receipt thereof.  In 
the event that the Town of Oxford requires more than ninety (90) calendar days after the actual date of the 
receipt of Bids and the selected, qualified Bidder does not grant an extension of time, the Town reserves the 
right to award the Contract to another qualified Bidder who does grant an extension of time to award. 
 
Bidders are required to personally inspect the job site area to ascertain information on site conditions. 
 
Bidder is required to self-perform a minimum of 50% of the total contract value.  
 
Contract commencement and completion time will be in accordance with Article 3 of the Agreement, located 
within the project manual. 
 
RIGHT TO REJECT BID 
The right is reserved to reject any or all bids, in whole or in part, to award any items, group of items or total 
bid, and to waive any informality or technical defects, if it is deemed to be in the best interest of the Town of 
Oxford. 
 
The Town reserves the right to reject any or all bids pursuant to Section 16 of Connecticut Special Act No. 
77-98, as amended. 
 
 
 
 
George R. Temple 
First Selectman 
Town of Oxford, CT 
Date:  January 31, 2024 
 
 

END OF SECTION 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

1. DEFINED TERMS 

Terms used in these Instructions to Bidders have the meanings assigned to them in the 
General Conditions. 

Certain additional terms used in the Bidding Documents have the meanings indicated 
below which are applicable to both the singular and plural thereof: 

1.1. Bidder—one who submits a Bid to Owner as distinct from a sub-bidder, who 
submits a Bid to a Bidder. 

1.2. Apparent Low Bidder—that Bidder whose Bid as offered in the Bid Form 
represents the lowest total. 

1.3. Engineer – Individual or entity named as such in the Agreement. 

1.4. Owner – the Town of Oxford. 

1.5. Successful Bidder—lowest, responsible and responsive qualified Bidder to whom 
Owner (on the basis of Owner's evaluation as hereinafter provided) makes an 
award. 

2. BIDDING DOCUMENTS 

2.1. Complete sets of Bidding Documents must be used in preparing Bids. Neither 
Owner nor Engineer assumes any responsibility for errors or misinterpretations 
resulting from use of incomplete sets of Bidding Documents. 

2.2. Bidding Documents made available on the above terms are only for the purpose of 
obtaining Bids for the Work and shall not be used for any other purpose. 

3. QUALIFICATIONS OF BIDDERS 

3.1. Bidders shall be experienced in the kind of Work to be performed, shall have the 
necessary equipment therefore, and shall possess sufficient capital to properly 
execute the Work within the time allowed. 

3.2. To demonstrate qualifications to perform the Work, Bidder shall submit, within 
5 days of Owner's request, written evidence such as financial data, previous 
experience, present commitments, and other such data as may be called for below. 

3.3. Each Bid must contain evidence of Bidder's qualification to do business in 
Connecticut or covenant to obtain such qualification prior to contract award. 

3.4. Nothing indicated herein will prejudice Owner's right to seek additional pertinent 
information as is provided in Article 22 BASIS OF AWARD; AWARD OF 
CONTRACT. 

3.5. Bidders shall have experience with similar construction projects, including 
excavation, trenching, storm drainage and utility installation, roadway and parking 
lot installations, and landscaping. 

3.6. Bidders are advised that Section 12-430(7) of the Connecticut General Statutes, as 
amended, puts certain responsibilities on parties that enter into agreements with 
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non-resident contractors.  Any bidder which is a “non-resident contractor” as the 
term is defined in section 12-430(7) of the Connecticut General Statutes shall be 
required to file a bond with the Connecticut Department of Revenue Services to 
ensure compliance with the Act. 

3.7. All Contracts that exceed $100,000 for construction, renovations or repairs must 
follow Section 31-53b of the Connecticut General Statutes, as amended, 
“Construction Safety Training”.  

4. PREBID MEETING 

4.1. A non-mandatory Pre-Bid meeting, for Bidders only, will be held at 2:00 p.m. on 
Wednesday, February 14, 2024. The Bidders will meet in Room #1 at the Oxford 
Town Hall, 486 Oxford Road, Oxford, Connecticut 06478.  

5. LICENSE REQUIREMENTS 

5.1. Contractors and Subcontractors, in order to perform public work in the State of 
Connecticut, are required to hold prior to award of contract State of Connecticut 
Contractor's Licenses of the class required to perform the specified Work. 

6. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

6.1. It is each Bidder's responsibility, before submitting a Bid, to: 

6.1.1. Examine thoroughly the Bidding Documents and other related data 
identified in the Bidding Documents. 

6.1.2. Inspect the site to become familiar with and satisfy Bidder as to the 
general, local, and site conditions that may affect cost, progress, 
performance, or furnishing of the Work. 

6.1.3. Consider federal, state, and local Laws and Regulations that may affect 
cost, progress, performance, or furnishing of the Work. 

6.1.4. Study and carefully correlate Bidder's knowledge and observations with 
the Bidding Documents and such other related data. 

6.1.5. Promptly notify Engineer of all conflicts, errors, ambiguities, or 
discrepancies, which Bidder has discovered in or between the Bidding 
Documents and such other related documents. 

6.2. Reference is made to the Supplementary Conditions for identification of: 

6.2.1. Those reports, if any, of explorations and tests of subsurface conditions at 
the site which have been utilized by Engineer in preparation of the Bidding 
Documents. 

6.2.2. Those drawings, if any, of physical conditions in or relating to existing 
surface and subsurface structures (except Underground Facilities) which 
are at or contiguous to the site which have been utilized by Engineer in 
preparation of the Bidding Documents. 

6.3. Provisions concerning responsibilities for the adequacy of data furnished to 
prospective Bidders on subsurface conditions, other physical conditions and 
Underground Facilities, and possible changes in the Contract Documents due to 
differing or unanticipated conditions appear in paragraphs 4.02 through 4.04 of the 
General Conditions. 



 00 21 13-3 INSTRUCTIONS TO BIDDERS 

6.4. Before submitting a Bid, each Bidder will be responsible to make or obtain such 
additional or supplementary examinations, investigations, explorations, tests, 
studies, and data concerning conditions (surface, subsurface, and Underground 
Facilities) at or contiguous to the site or otherwise and which may affect cost, 
progress, performance, or furnishings of the Work and which Bidder deems 
necessary to determine its Bid. 

6.5. Reference is made to the General Requirements for identification of the general 
nature of work that is to be performed at the site by Owner or others and that 
relates to Work for which a Bid is to be submitted. On request, Owner will provide 
to each Bidder, for examination, access to or copies of contract documents (other 
than portions thereof related to price) for such work by others. 

6.6. The submission of a Bid will constitute an incontrovertible representation by 
Bidder that Bidder has complied with every requirement of this article; that 
without exception the Bid is premised upon performing and furnishing the Work 
required by the Bidding Documents and applying the specific means, methods, 
techniques, sequences, or procedures of construction (if any) that may be shown or 
indicated or expressly required by the Bidding Documents; that Bidder has given 
Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that 
Bidder has discovered in the Bidding Documents, and the written resolution 
thereof by Engineer is acceptable to Bidder; and that the Bidding Documents are 
generally sufficient to indicate and convey understanding of all terms and 
conditions for performing and furnishing the Work and for preparing the Bid. 

7. AVAILABILITY OF LANDS FOR WORK 

7.1. The Site is identified in the Bidding Documents.  All additional lands and access 
thereto required for temporary construction facilities, construction equipment, or 
storage of materials and equipment to be incorporated into the Work are to be 
obtained and paid for by the Contractor.   

8. INTERPRETATIONS AND ADDENDA 

8.1. All questions about the meaning or intent of the Bidding Documents are to be 
directed to Engineer and are to be received no later than Thursday February 29, 
2024. Requests or questions can be addressed to B&B Engineering, 15 Research 
Drive, Woodbridge, CT 06525 or emailed to contact@bbengrs.com. Interpretations 
or clarifications considered necessary by Engineer in response to such questions 
will be issued by Addenda mailed or delivered to all parties recorded by the office 
issuing documents as having received the Bidding Documents. Questions received 
after Thursday February 29, 2024 may not be answered. Only questions 
answered by Addenda will be binding. Oral and other interpretations or 
clarifications will be without legal effect. 

8.2. Addenda may also be issued to modify the Bidding Documents as deemed 
advisable by Owner or Engineer. 

8.3. The Bidder must acknowledge receipt of each Addendum, if any, in the space 
provided on the Bid Form. 

9. BID SECURITY 

9.1. Each Bid must be accompanied by Bid security made payable to Owner in an 
amount of 5 percent of Total Bid in the form of a certified or cashier check or a 

mailto:contact@bbengrs.com
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Bid Bond on form attached, issued by a surety meeting the requirements of 
paragraph 5.01 of the General Conditions. 

9.2. The Bid security of Successful Bidder will be retained until such Bidder has 
executed the Agreement, furnished the required Performance and Payment 
Bond(s), certificates of insurance, and met the other conditions of the Bidding 
Documents. If the Successful Bidder fails to sign and deliver the Agreement and 
furnish the required Bond(s) and certificates of insurance within the time period 
specified in Article 23 EXECUTION OF AGREEMENT, Owner may annul the 
award, and the Bid security of that Bidder will be forfeited. The Bid security of 
other Bidders whom Owner believes to have a reasonable chance of receiving the 
award may be retained by Owner until the earlier of the 10th day after the 
execution of the Agreement by the Successful Bidder or the rejection of all Bids by 
the Owner. Bid security submitted with Bids which are not competitive will be 
returned within 10 days after the Bid opening. 

10. CONTRACT TIMES 

10.1. Contract Times are set forth in the Agreement. 

11. LIQUIDATED DAMAGES 

11.1. Provisions for liquidated damages are set forth in the Agreement. 

12. SUBSTITUTE AND “OR-EQUAL” ITEMS 

12.1. The contract, if awarded, will be on the basis of materials and equipment specified 
or described in the Bidding Documents without consideration of possible substitute 
or “or-equal” items. Whenever it is specified or described in the Bidding 
Documents that a substitute or “or-equal” item of material or equipment may be 
furnished or used if acceptable to Engineer, application for such acceptance will 
not be considered by Engineer until after the Effective Date of the Agreement. The 
procedure for submission of any such application and consideration by Engineer is 
set forth in paragraph 6.05 of the General Conditions and may be supplemented in 
Division 1, GENERAL REQUIREMENTS. 

13. SUPPLIERS, SUBCONTRACTORS, AND OTHERS 

13.1. If Successful Bidder declines to make a substitution of Subcontractor, Supplier, 
person, or organization acceptable to Owner, as required by paragraph 6.06.B of 
the General Conditions, Owner may award the contract to the next lowest Bidder 
that proposes to use acceptable Subcontractors, Suppliers, and other persons and 
organizations. Declining to make requested substitutions will not constitute 
grounds for sacrificing the Bid security of any Bidder. Any Subcontractor, 
Supplier, other person, or organization listed and to whom Owner or Engineer does 
not make written objection prior to the giving of the Notice of Award will be 
deemed acceptable to Owner and Engineer subject to revocation of such 
acceptance after the Effective Date of the Agreement as provided in paragraph 
6.06.B of the General Conditions. 

14. NONDISCRIMINATION IN EMPLOYMENT 

14.1. Bidder's attention is directed to the provisions of Connecticut General Statutes 
Section 4a-60, on nondiscrimination clauses, as set forth in paragraph 6.09.D of the 
Supplementary Conditions. 
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14.2. Non-Discrimination Policy:  The Town of Oxford reserves the right to require the 
Apparent Low Bidder to provide documentation of a corporate policy adopted by 
resolution of the board of directors, shareholders, managers, members or other 
governing body of such bidder setting for the following non-discrimination policy 
in accordance with Sections 4a-60(a) and 4a-60a(a) of the Connecticut General 
Statutes. 
14.2.1    Contractor agrees and warrants that (1) in the performance of the contract 
such contractor will not discriminate or permit discrimination against any person 
or group of persons on any of the grounds set forth below, and (2) agrees to take 
affirmative action to insure that applications with job-related qualifications are 
employed and that employees are treated when employed without regard to the 
following:  race, color, religious creed, age marital status (including civil union 
status), national origin, ancestry, sex, sexual orientation, mental retardation or 
physical disability, including but not limited to, blindness, unless it is shown by 
such contractor that such disability prevents performance of the work involved, in 
any manner prohibited by the laws of the United States or of the State of 
Connecticut. 

      14.3. The Town will not knowingly do business with providers of goods or services that 
are known to discriminate.  

 14.4 The Town encourages responses to its purchasing needs from women-owned and 
minority-owned businesses.   

 14.5 The Non-Discrimination Certification Form is located at the end of this section. 

15. WAGE RATES 

15.1. The Successful Bidder will be required to comply with State of Connecticut 
General Statute 31-53 relating to prevailing wages. 

15.2. The Work under these Bidding Documents is to be paid for by public funds; 
therefore, minimum prevailing wage rates published by the State Commissioner of 
Labor are applicable unless the total Bid is less than $400,000 for new construction 
or $100,000 for remodeling, refinishing, etc. projects.  

16. BID FORM 

16.1. The Bid Form and other attachments are included with the Bidding Documents. No 
substitution of forms will be allowed.   

16.2. All blanks on the Bid Form must be completed by typing or printing with black or 
blue ink. All price information shall be shown in both words and figures where 
required. No changes shall be made in the phraseology of the forms. 

16.3. Bids by corporations must be executed in the corporate name by the president or a 
vice-president (or other corporate officer accompanied by evidence of authority to 
sign) and the corporate seal must be affixed and attested by the secretary or an 
assistant secretary. The corporate address and state of incorporation must be shown 
above the signature. 

16.4. Bids by partnerships must be executed in the partnership name and signed by a 
partner, whose title must appear on the line below the signature. 

16.5. All names must be typed or printed on the line with the signature. 
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16.6. The Bid shall contain an acknowledgement of receipt of all Addenda (the numbers 
of which must be filled in on the Bid Form). 

16.7. The address and telephone number for communications regarding the Bid must be 
shown. 

17. ALTERNATES 

17.1. Alternates, if any, requiring pricing in the Bid Form are delineated in the Bid 
Form. 

17.2. Include cost of all related work, including modifying surrounding work to integrate 
the Work of each alternate. 

17.3. Alternates listed on Bid Form will be reviewed and accepted or rejected at Owner's 
option. Accepted alternates will be identified in the Agreement. 

18. SUBMISSION OF BIDS 

18.1. Bid Form and attachments may be photocopied for submission of Bids. It is not 
necessary to submit the entire Project Manual with the Bid. 

18.2. Submit Bids not later than the time prescribed, at the place, and in the manner set 
forth in the Advertisement for Bids.  

18.3. Bids shall be enclosed in an opaque sealed envelope plainly marked on the outside 
with the name of Bidder, its address, its license or registration number if 
applicable, and labeled with the following: 
Town of Oxford 
Bid: Oxford Little River Nature Preserve & Municipal Center Project 
486 Oxford Road 
Oxford, Connecticut 06478 
Attention: George R. Temple, First Selectman 
Bids shall be accompanied by the Bid security and other required documents. 

18.4. If the Bid is sent through the mail or other delivery system, the sealed envelope 
shall be enclosed in a separate envelope with the notation “BID ENCLOSED” on 
the face of it. Bids shall be mailed to: 
Town of Oxford 
Bid: Oxford Little River Nature Preserve & Municipal Center Project 
486 Oxford Road 
Oxford, Connecticut 06478 
Attention: George R. Temple, First Selectman 
 

18.5. Bids must be made on the prescribed Bid Form provided and submitted with the 
attachments listed below.  

18.6. Bidders shall complete and submit the following attachments with its Bid: 

Bid Form 

Bid Security 

Bidder’s Qualification Statement 

Bidder’s Affidavit 

Non-Collusive Bidding Certification 
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Non-Discrimination Certificate 

Certification of Bidder regarding Equal Opportunity  

Certified Copy of Resolution of Board of Directors (if applicable) 

CHRO Bidder Contract Compliance Monitoring Report 

18.7. Only one Bid from any individual, firm, partnership, or corporation, under the 
same or different names, will be considered. Should it appear to the Owner that 
any Bidder is interested in more than one Bid for Work contemplated, all Bids in 
which such Bidder is interested will be rejected. 

19. MODIFICATION AND WITHDRAWAL OF BIDS 

19.1. Bids may be modified or withdrawn by an appropriate document duly executed (in 
the same manner that a Bid must be executed) and delivered to the place where 
Bids are to be submitted at any time prior to the opening of Bids. 

19.2. If, within 24 hours after Bids are opened, any Bidder files a duly signed, written 
notice with Owner and promptly thereafter demonstrates to the reasonable 
satisfaction of Owner that there was a material and substantial mistake in the 
preparation of its Bid, that Bidder may withdraw its Bid and the Bid security will 
be returned. Thereafter, that Bidder will be disqualified from further consideration 
on the Work to be provided under the Contract Documents. 

20. OPENING OF BIDS 

20.1. Bids will be opened and (unless obviously nonresponsive) read aloud publicly. A 
summary of the amounts of the Base Bids and major alternates (if any) will be 
made available to Bidders within 7 days after the date of Bid opening. 

21. BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

21.1. All Bids will remain subject to acceptance for 30 days after the date of the Bid 
opening, but Owner may, in its sole discretion, release any Bid and return the Bid 
security prior to that date. 

22. BASIS OF AWARD; AWARD OF CONTRACT 

22.1. If the contract is to be awarded, Owner will give Successful Bidder a Notice of 
Award within 30 days after the day of the Bid opening. 

22.2. Owner reserves its right to reject any or all Bids, including without limitation the 
rights to reject any or all nonconforming, nonresponsive, unbalanced or conditional 
Bids, and to reject the Bid of any Bidder if Owner believes that it would not be in 
the best interest of the Project to make an award to that Bidder, whether because 
the Bid is not responsive or the Bidder is unqualified or of doubtful financial 
ability or fails to meet any other pertinent standard or criteria established by 
Owner. Owner also reserves the right to waive all informalities not involving price, 
time, or changes in the Work. Discrepancies in the quantity multiplied by unit 
price and the extended total amount will be resolved in favor of the quantity 
multiplied by unit price. Discrepancies between the indicated sum of any column 
of figures and the correct sum thereof will be resolved in favor of the correct sum. 
Discrepancies between words and figures will be resolved in favor of the words.  
The Owner reserves the right to correct obvious errors in the multiplication of unit 
price items or in the placement of the extended unit price. 

22.3. In evaluating Bids, Owner will consider the qualifications of Bidders, whether or 
not the Bids comply with the prescribed requirements, and such alternates, unit 
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prices, and other data, as may be requested in the Bid Form or prior to the Notice 
of Award. Owner shall have the right to accept alternates in any order or 
combination unless otherwise provided in the Bidding Documents. 

22.4. Bids received from Bidders who have previously failed to complete work within 
the time required, or who have previously performed similar work in an 
unsatisfactory manner, may be rejected.  A Bid may be rejected if Bidder cannot 
show that he has the necessary ability, plant and equipment to commence the Work 
at the time prescribed and thereafter to prosecute and complete the Work at the rate 
or within the time specified.  A Bid may be rejected if Bidder is already obligated 
for the performance of other work which would delay the commencement, 
prosecution or completion of the Work. 

22.5. Owner may consider the qualifications and experience of Subcontractors, 
Suppliers, and other persons and organizations proposed for those portions of the 
Work for which the identity was required. Owner also may consider the operating 
costs, maintenance requirements, performance data, and guarantees of major items 
of materials and equipment proposed for incorporation in the Work when such data 
are required to be submitted prior to the Notice of Award. 

22.6. Owner may conduct such investigations as Owner deems necessary to assist in Bid 
evaluation and to establish responsibility, qualifications, and financial ability of 
Bidders, proposed Subcontractors, Suppliers, and other persons and organizations 
to execute Work in accordance with the Bidding Documents to Owner's 
satisfaction within the prescribed time. 

22.7. If, at the time this contract is to be awarded, the total of the lowest acceptable Bid 
exceeds the funds then estimated by the Owner as available, the Owner may reject 
all Bids or take such other action as best serves the Owner's interests. 

22.8. If the contract is to be awarded, it will be awarded to lowest Bidder whose 
evaluation by Owner indicates to Owner that the award will be in the best interests 
of the Owner. 

22.9. In the event of failure of the Successful Bidder to sign the Agreement and provide 
an acceptable Performance and Payment Bond(s), insurance certificate(s), and 
other required documents, the Owner may award the contract to the next lowest 
responsive, responsible Bidder. 

22.10. The award of the attached bid will be made to one vendor 

22.11. All bid protests must be in writing and mailed to the Town of Oxford within ten 
(10) days from the bid award notification date.  

23. EXECUTION OF AGREEMENT 

23.1. When Owner gives a Notice of Award to Successful Bidder, the Successful Bidder 
must submit the required bonds and insurance within ten days of the Notice of 
Award.   

24. RETAINAGE 

24.1. Provisions concerning retainage and Contractors' rights to deposit securities in lieu 
of retainage are set forth in the Agreement. 

25. OUT-OF-STATE BIDDERS 
25.1. The Successful Bidder, if not a resident of the State of Connecticut, or, in the case 

of a partnership, the partners, if not residents, shall appoint an approved person 
having permanent local residence as its or their attorney, upon whom all lawful 
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processes, proceedings or notices may be served. The Bidder, if a corporation not 
organized under the laws of Connecticut, shall comply with the provisions of the 
General Statutes of Connecticut regarding “Foreign Corporations” before engaging 
in performance of any construction activity under the Contract Documents. 

25.2. The successful out-of-state bidder shall comply with the requirements of Section 
6.09H of the Supplementary General Conditions. 

 
END OF SECTION 



 

 
 
 
 

 
NON-DISCRIMINATION CERTIFICATION 

 
 



NDC - 1 
 

NONDISCRIMINATION CERTIFICATION 

(Effective April 14, 2008) 

 

(By corporate or other business entity regarding support of nondiscrimination against persons on 
account of their race, color, religious creed, age, marital or civil union status, national origin, 
ancestry, sex, mental retardation, physical disability, or sexual orientation.) 

 
I,       ,         of  
  Signer’s Name      Signer’s Title 
         , an entity lawfully organized and existing  
  Name of Entity 
under the laws of         , do hereby certify that the  
    Name of State or Commonwealth 
following is  a true and correct copy of a resolution adopted on the  , day of   , 20  
 
by the governing body of        , in accordance with all of its  
       Name of Entity 
documents of governance and management and laws of       , and  
          Name of State or Commonwealth 
further certify that such resolution has not been modified, rescinded or revoked, and is, at present, 
 
in full force and effect. 
 
 
  RESOLVED:  That        hereby adopts as its policy  
      Name of Entity 
  to support the nondiscrimination agreements and warranties required under Connecticut 
 
  General Statutes § 4a-60-(a)(1) and § 4a-60a(a)(1), as amended in State of Connecticut 
 
  Public Act 07-245 and § 9(a)(1) and 10(a)(1) of Public Act 07-142. 
 
 
WHEREFORE, the undersigned has executed this certificate this    day of   , 20 . 
 
 
 
           
    Signature 

 
          
                      Bidder’s Printed Name 
 
 
          
                    Bidder’s Company Name 



0201001A Clearing and Grubbing 1 L.S.

0202000 Earth Excavation 360 C.Y.

0202100 Rock Excavation 10 C.Y.

0202351 Unsuitable Material Excavation 184 C.Y.

0207000 Borrow 100 C.Y.

0209001 Formation of Subgrade 1,100 S.Y.

BID FORM
Oxford Little River Nature Preserve and Municipal Center Project

Oxford, Connecticut

(Note: All prices must be clearly written in ink or typed, in words as well as figures, for the entire bid.)

Item No. Brief Description Unit Price in 
Figures

Total In WordsEstimated Quantity Total in Figures



0212000 Subbase 184 C.Y.

0211000 Anti-Tracking Pad 50 C.Y.

0219003 Sedimentation Control Filter Fabric Fence System 780 L.F.

0219011A Sedimentation Control at Catch basin 11 E.A.

0304002 Processed Aggregate Base 265 C.Y.

0586040.10 Type 'C-L' Catch Basin- 0'-10' Deep 2 E.A.

0686000.15 15" R.C. Pipe; 0'-10' Deep 5 L.F.

0686700.15 15" Reinforced Concrete Drainage Pipe End 1 E.A.



0703012 Modified Rip-Rap 10 C.Y.

0815001 Bituminous Concrete Lip Curbing 1,125 LF

0913068 Temporary 6' Chain Link Fence 240 LF

0901005A Bollard 435 Each

0922501 Bituminous Concrete Driveway 266 S.Y.

0921005 Concrete Sidewalk Ramp 2341 S.F.

0921039 Detectable Warning Strip 194 S.F.

0922001A Bituminous Concrete Sidewalk 4,784 TON



0944000 Furnishing and Placing Topsoil 0 S.Y.

0940019A Turf Establishment - Lawn 0 S.Y.

0971001A Maintenance and Protection of Traffic 1 L.S.

0975003 Mobilization 1 L.S.

0977001 Traffic Cone 30 E.A.

0970006 Traffic person (Municipal Police Officer) 30,000 Allow

0978002 Traffic Drum 15 E.A.

1206023A Removal and Relocation of Existing Signs 1 L.S.



1210105 Epoxy Resin Pavement Markings, Symbols and Legends 86 S.F.

1220027A Construction Signs 0 SF

Base Bid Total in Words

1002110A Decorative Light Pole Foundation 16 Each

1003585A Decorative Light Pole with Single Luminaire 16 Each

1002015 Rock in Foundation Excavation 1 C.Y.

10200001A Pedestal Service 1 Each

1001001A Electrical Conduit (1 1/2") 1545 L.F.

Base Bid Total in Figures

BID ALTERNATES
Bid Alternate #1: Decorative Lighting



1001001 Trenching and Backfilling 1545 L.F.

1001004 Rock in Trench Excavation (0'-4' Deep) 17 C.Y.

Bid Alternate 1 Total in Words

0202000 Earth Excavation 60 C.Y.

0212000 Subbase 237 C.Y.

0202351 Unsuitable Material Excavation 237 C.Y.

0921022A Stone dust Trail Surface 2,345 SF

0303060A Paver Patio 600 S.F.

Bid Alternate #2: Nature Preserve Area

Bid Alternate 1 Total in Figures



0304002 Processed Aggregate Base 40 C.Y.

0219003 Sedimentation Control Filter Fabric Fence System 320 L.F.

Bid Alternate 2 Total in Words

0922501 Bituminous Concrete Driveway 435 S.Y.

Bid Alternate 3 Total in Words

0992090A Park Bench with Concrete Slab 3 Each

0949358 Prunus Serrulate Kwanzan-Kwanzan Cherry 2"-2 1/2" 
CAL. B.B.

2 E.A.

1001001A Electrical Conduit (1" electrical) 1 LF

Bid Alternate #3: Fire House Driveway

Bid Alternate #4: Landscaping & Decoration

Bid Alternate 3 Total in Figures

Bid Alternate 2 Total in Figures



1209005 Pavement markings 4" white 1656 LF

Bid Alternate 4 Total in Words

Total of Base Bid and All 
Alternates in Words

Note: All quantities are indeterminate, quantity assumed for comparison of bids. It is understood that the various unit prices bid will control in any contract which 
may be awarded arising from this Bid; that the estimated quantities above are approximate only and used only for the comparison of bids, that the products obtained 
by multiplication of the above unit prices by estimated quantities, and the total thereof, have been inserted only for the convenience of the Bidder and to facilitate 
consideration of this and other Bids. It is understood that in the instance of discrepancy where both words and the numerals are provided, the words shall govern. If 
in the case of discrepancy of unit price listed multiplied by quantity, the total price listed shall govern. The Owner reserves the right to delete any Item of Work. 
Bidder agrees that the Work will be substantially completed and completed on or before the dates or within the number of days indicated in the Agreement. Bidder 
accepts the provisions of the Agreement as to liquidated and special damages in the event of failure to substantially complete the Work on time. 

Bid Alternate 4 Total in Figures

Total of Base Bid and All Alternates in 
Figures
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SECTION 00 41 53  

BID FORM 

NOTE TO BIDDER: Use typewriter or blue/black ink for completing this Bid Form. 
 
To: Town of Oxford 

 George R Temple, First Selectman 

Address:  486 Oxford Road, Oxford, CT 06478 

Project Identification: Oxford Little River Nature Preserve and Municipal Center 
Project 

1. BIDDER'S DECLARATION AND UNDERSTANDING 

1.1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
person, firm, or corporation and is not submitted in conformity with any agreement 
or rules of any group, association, organization, or corporation; Bidder has not 
directly or indirectly induced or solicited any other Bidder to submit a false or 
sham Bid; Bidder has not solicited or induced any person, firm, or corporation to 
refrain from bidding; and Bidder has not sought by collusion to obtain for itself 
any advantage over any other Bidder or over Owner. 

1.2. In submitting this Bid, Bidder acknowledges and accepts Contractor's 
representations as more fully set forth in the Agreement Form. 

1.3. In submitting this Bid, Bidder certifies Bidder is qualified to do business in the 
state where the Project is located as required by laws, rules, and regulations or, if 
allowed by statute, covenants to obtain such qualification prior to contract award. 

2. CONTRACT EXECUTION AND BONDS 

2.1. The undersigned Bidder agrees, if this Bid is accepted, to enter into an Agreement 
with Owner on the form included in the Bidding Documents to perform and 
furnish Work as specified or indicated in the Bidding Documents for the Contract 
Price derived from the Bid and within the Contract Times indicated in the 
Agreement and in accordance with the other terms and conditions of the Bidding 
Documents. 

2.2. Bidder accepts the terms and conditions of the Bidding Documents. 

3. INSURANCE 

3.1. Bidder further agrees that the bid amount(s) stated herein includes specific 
consideration for the specified insurance coverages. 

4. CONTRACT TIMES 

4.1. Bidder agrees to accept Contract Times set forth in the Agreement Form. 
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5. LIQUIDATED DAMAGES 

5.1. Bidder accepts the provisions in the Agreement Form as to liquidated damages. 

6. ADDENDA 

6.1. Bidder hereby acknowledges that it has received Addenda 

Nos.                        ,                         ,                         ,                        ,  

 (Bidder shall insert number of each Addendum received) and agrees that Addenda 
issued are hereby made part of the Bidding Documents, and Bidder further agrees 
that this Bid includes impacts resulting from said Addenda. 

7. SALES AND USE TAXES 

7.1. Bidder is advised that, in accordance with the provisions of Special Act No. 
77-98, as amended, and Section 12-412(a) of the Connecticut General 
Statutes, sales of tangible personal property and services to the Owner are 
not subject to the Connecticut Sales and Use Tax.  Accordingly, such tax 
shall not be included in the Bid. 

7.2. Bidder is advised that provisions of House Bill No. 5021, Public Act No. 
78-322, State of Connecticut, mandate an exemption from tax in the 
purchase of motor fuel for the purpose of performing contractual services 
for a political subdivision of the State.  Accordingly, such tax shall not be 
included in the Bid. 

7.3. Each Bidder shall thoroughly familiarize himself/herself with all laws, 
ordinances, regulations and rules requiring the payment of taxes, and each 
Bidder and the Contractor are responsible for checking with the State of 
Connecticut on items that may or may not be exempt and the steps which 
should be taken to obtain such exemption. 

7.4. Each Bidder shall consult with its own counsel with respect to the 
applicability of all taxes. 

7.5. An appropriate exemption certificate will be furnished to the Contractor 
following award of contract, upon request. 
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8. SURETY 

8.1. If Bidder is awarded a construction contract from this Bid, the surety who provides 
the Performance and Payment Bond(s) shall be: 

 whose address is 

    
Street City  State Zip 

9. LICENSE. 

9.1. Class         , Connecticut Contractor License No.:  . 

10. CONDITIONS 

10.1. The following documents are attached to and made a condition of this Bid. 

10.1.1. Bid security in the amount of _______________________ dollars 
($______________________), consisting of a bid bond or certified check 
in the amount of five percent of the total amount of bid 

10.1.2. Certified Copy of Resolution of Board of Directors (if corporation) 

10.1.3. Bidder’s Qualification Statement 

10.1.4. Bidder’s Affidavit 

10.1.5. Non-collusive Bidding Certification 

10.1.6. Non-Discrimination Certificate 

10.1.7. Certification of Bidder regarding Equal Opportunity  

10.1.8. CHRO Bidder Contract Compliance Monitoring Report 

 
11. BIDDER 

An Individual 

By   
(Individual's name and signature) 

  
(Email address of individual) 

  
(Website address of individual) 

A Partnership 

By   
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(Partnership name) 

  
(Name and signature of general partner) 

  
(Title) 

  
(Email address of general partner) 

  
(Website address of partnership) 

A Corporation 

By   
(Corporation name) 

  
(State of incorporation) 

By   
(Name and signature of person authorized to sign) 

  
(Title) 

  
(Email address of signatory) 

  
(Website address of corporation) 

 

(Corporate Seal) 
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A Joint Venture 

By   
(Business name) 

  
(Name and signature of person authorized to sign) 

By   
(Business name) 

  
(Name and signature of person authorized to sign) 

  
(Email address of signatory) 

  
(Website address of venture) 

 

(Each joint venturer must sign. The manner of signing each individual, partnership, and corporation 
that is a party to the joint venture should be in the manner indicated above.) 

Name, Phone Number, Address, Fax Number and Email Address for receipt of official 
communications and for additional information on this Bid: 

  

  

SUBMITTED ON_____________________, 20    . 

END OF SECTION 00 41 53 



 00 45 00-1 BIDDER’S AFFIDAVIT 

SECTION 00 45 00 

BIDDER'S AFFIDAVIT 

 

State of _______________________) 

     ) ss: 

County of _____________________) 

 

 __________________________________________________________________ 

being duly sworn, deposes and says that he/she is the ____________________________ 
           (Title) 

of the _________________________________________________________ who signed 
    (Name of Bidder) 

the Bid Form, that he/she was duly authorized to sign and that the bid is the true offer of the Bidder, 
that the seal attached is the seal of the Bidder and that all the declarations and statements contained in 
the bid are true to the best of his/her knowledge and belief. 

Subscribed and Sworn to before me this _____________________________________ day of  

_______________________________, 20___. 

 

 

          (SEAL) 

 
        ________________________________ 
          Notary Public 
 

 

        My Commission expires 

 

        _________________________________ 

 

END OF SECTION 
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SECTION 00 45 13 

BIDDER'S QUALIFICATION STATEMENT 
 

(Completion of this Statement is required in advance of consideration for Award of Contract.) 
 
SUBMITTED TO: 
 
 Town of Oxford 
 486 Oxford Road 
 Oxford, Connecticut 06478 
 
 
SUBMITTED FOR: 
 
Oxford Little River Nature Preserve and Municipal Center Project 
 
SUBMITTED BY: 
 
Name:   
(Print or Type Name of Bidder) 
 
 (/A Corporation/A Partnership/An Individual/ A Joint Venture/ 
 [Bidder to strike out inapplicable terms.]) 
 
Address:   
 

Gentlemen:   
 
 The Undersigned certifies under oath the truth and correctness of all statements and of all 

answers to questions made hereinafter. 
 
 (Note:  Attach Separate Sheets as Required) 
 
1.0 How many years has your organization been in business as a general contractor? 
 _____________________________ 
 
2.0 How many years has your organization been in business under its present name? 
 _____________________________ 
 
3.0 As defined by Public Act 03-147, is your organization a ‘Non Resident Contractor’? 
 _____________________________ 
 
4.0 If a corporation, answer the following: 
 

3.1 Date of incorporation:   __________________________________ 

3.2 State of incorporation:   __________________________________ 

3.3 President's name:   __________________________________ 

3.4 Vice-president's name(s):  __________________________________ 

3.5 Secretary's or Clerk's name: __________________________________ 

3.6 Treasurer's name: __________________________________ 
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5.0 If individual or partnership, answer the following: 

 
5.1 Date of organization: __________________________________  

5.2 Name and address of all partners.  (State whether general or limited partnership.): 
 
 
 
 
 
6.0 If other than corporation or partnership, describe organization and name principals: 
 
 
 
 
 
7.0 We normally perform _____________________ percent of the work with our own forces.  

List work normally subcontracted: 
 
 
 
 
 
8.0 Has any construction contract to which you have been a party been terminated by the owner; 

have you ever terminated work on a project prior to its completion for any reason; has any 
surety which issued a performance bond on your behalf ever completed the work in its own 
name or financed such completion on your behalf; has any surety expended any monies in 
connection with a contract for which they furnished a bond on your behalf; has your bid surety 
ever been forfeited?  If the answer to any portion of this question is "yes", please furnish the 
details of all such occurrences. 

 
 
 
 
 
9.0 Has any officer or partner of your organization ever been an officer or partner of another 

organization that had any construction contract terminated by the owner; terminated work on a 
project prior to its completion for any reason; had any surety which issued a performance 
bond complete the work in its own name or financed such completion; or had any surety 
expend any monies in connection with a contract for which they furnished a bond?:  If the 
answer to any portion of this question is "yes", please furnish details of all such occurrences 
including name of owner, architect or engineer, and surety, and name and date of project. 

 
 
 
 
 
10.0 List name of project, owner, architect or engineer, contract amount, percent complete and 

scheduled completion of the major construction projects your organization has in process on 
this date: 
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11.0 List names of project, owner, architect or engineer, contract amount, date of completion and 

percent of work with own forces of the major projects of the same general nature as this 
project which your organization has completed in the past five years. 

 
 
 
 
 
12.0 List the name, address and telephone number of a reference for each project listed under Items 

10.0 and 11.0, above. 
 
 
 
 
 
13.0 List the construction experience of the principal individuals of your organization: 
 
 
 
 
 
14.0 List the states and categories of construction in which your organization is legally qualified to 

do business: 
 
 
 
 
 
15.0 List the name, address and telephone number of an individual who represents the following 

and whom the Owner may contact for a financial reference: 
 

15.1 A surety: 
 
 
 

15.2 A bank: 
 
 
 

15.3 A major material supplier: 
 
 
 
16.0 Attach a financial statement, prepared on an accrual basis, in a form which clearly indicates 

Bidder's assets, liabilities and net worth. 
 

16.1 Date of financial statement:  _________________________________ 
 

16.2 Name of firm preparing statement:  ___________________________ 
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17.0 Has any officer or partner in your organization, or your organization as a whole, or any of 
your proposed subcontractor’s organization, received a citation and/or been fined by the U.S. 
Department of Labor Occupational Safety and Health Administration (OSHA) during the past ten 
years?  If so, provide pertinent details on a separate sheet regarding the date of the citation or fine, 
the type of citation, amount of fine assessed, amount of fine actually paid, and the extent of 
personal injuries, if any, received by organization personnel.  

 
 
18.0  Dated at ____________________________, this __________________________ day of  
 
 ____________________, 20______. 
 
 
   
 (Print or Type Name of Bidder) 
 
 
 By   
 
   
 (Title) 
(Seal, if corporation) 
 
 
-----------------------------------------------(Affidavit  for Individual)------------------------------------------- 
 
_______________________________ being duly sworn, deposes and says that: 
a) the financial statement, taken from his/her books, is a true and accurate statement of his/her financial 
condition as of the date thereof; and b) all of the foregoing qualification information is true, complete, 
and accurate. 
 
 
---------------------------------------------(Affidavit  for Partnership)-------------------------------------------- 
 
_______________________________ being duly sworn, deposes and says that: 
a) he/she is a member of the partnership of ___________________________: b) he/she is familiar 
with the books of said partnership showing its financial condition; c) the financial statement, taken 
from the books of said partnership, is a true and accurate statement of the financial condition of the 
partnership as of the date thereof; and d) all of the foregoing qualification information is true, 
complete, and accurate. 
 
 
----------------------------------------------(Affidavit  for Corporation)------------------------------------------ 
 
_______________________________ being duly sworn, deposes and says that: 
 
a) he/she is _________________ of _____________________________________________; 
       (Full Name of Corporation) 
 
b) he/she is familiar with the books of said corporation showing its financial condition; c) the financial 
statement, taken from the books of said corporation, is a true and accurate statement of the financial 
condition of said corporation as of the date thereof; and d) that all of the foregoing qualification 
information is true, complete, and accurate. 
 
 
------------------------------------------------------(Acknowledgment)-------------------------------------------- 
 
________________________________ being duly sworn, deposes and says that: 
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he/she is ________________________ of ___________________________; 
 (Name of Bidder) 
 
that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on behalf of     ( 
   ) himself/herself; (    ) said partnership; (    ) said corporation. 
 
Sworn to before me this ______________________ day of ____________________, 20___, in the  
 
county of _________________________, State of __________________________. 
 
       ___________________________________ 
         (Notary Public) 
 
My commission expires _______________________ 
 
(Seal) 
 

END OF SECTION 
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CERTIFICATION 

SECTION 00 45 19 

NONCOLLUSIVE BIDDING CERTIFICATION 

 

State of ______________________ 

County of _____________________ 

I, _________________________________________________________ of the City of 
  (Name of Individual Signing Bid Form) 

___________________________, in the County of _____________________________ and 

the State of __________________________, of full age, being duly sworn according 

to the law on my oath depose and say that: 

 I am _________________________________ a, ______________________________ 
    (Name)     (Title, Position, etc.) 
of the firm of ______________________________________________________________, 

the Bidder making the Bid for Little River Nature Preserve and Municipal Center Project, and that I 
executed the said Bid with full authority so to do; that said Bidder has not, directly or indirectly, 
entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of 
free, competitive bidding in connection with the above named Project; and that all statements 
contained in said Bid and in this affidavit are true and correct, and made with full knowledge that the 
Town of Seymour relies upon the truth of the statements contained in said Bid and in the statements 
contained in this affidavit in awarding the Contract for the said Project. 

 I further warrant that no person or selling agency has been employed or retained to solicit or 
secure such Contract upon an agreement or understanding, for a commission, percentage, brokerage or 
contingent fee, except bonafide employees or bonafide established commercial or selling agencies 
maintained by: 

       __________________________________ 

        (Signature of Bidder) 

       __________________________________ 

        (Printed or Typed Name of Bidder) 

       __________________________________ 

         (Title) 
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CERTIFICATION 

Subscribed and Sworn to before me this _____________________________________ day  

of _______________________________, 20___. 

          (SEAL) 

       ________________________________ 

         Notary Public 

 

       My Commission expires 

       _________________________________ 

END OF SECTION 
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SECTION 00 45 33 

NON DISCRIMINATION LAWS/EXECUTIVE ORDERS 

PART 1 GENERAL 
 
All contractors are required to adhere to the Civil Rights Laws and the Executive Order listed 
below.  

Title VI of the Civil Rights Act of 1964, 42 USC 2000D and Section 109 of the Title I of the 
Housing and Community Development Act of 1974, as Amended  

No person in the United States shall on the grounds of race, color or national origin be excluded 
from participation in, be denied the benefits of, or be subjected to discrimination under any 
program or activity funded in whole or in part under this title.  

Age Discrimination Act of 1975, as amended, 42 U.S.C. 6101  

No persons shall on the basis of age, be excluded from participation in, be denied the benefits of, or 
be subjected to discrimination under any program or activity receiving federal financial assistance.  

Executive Order 11246  

The contractor will not discriminate against any employee or applicant for employment because of 
race, religion, sex, or national origin. The contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment, without regard to 
their race, color, religion, sex, or national origin. Such action shall include, but not limited to the 
following: Employment, upgrading, demotion, or transfer; recruitment, or recruitment advertising; 
layoff or termination, rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. The contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of 
this non-discrimination clause.  
 
 

END OF SECTION 
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SECTION 00 45 36 

EQUAL EMPLOYMENT OPPORTUNITY  

(Executive Order 11246, as amended) 

 

PART 1 GENERAL 
 
During the performance of this contract, the Contractor agrees as follows:  

a. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex or national origin. The Contractor will take affirmative action 
to ensure that applicants are employed, and that employees are treated during employment, 
without regard to their race, color, religion, sex or national origin. Such action shall include, but 
not be limited to" the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided by the 
contracting officer setting forth the provisions of this nondiscrimination clause. 

b. The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex or national origin. 

c. The Contractor will send to each labor union or representative of workers with which he has 
a collective bargaining agreement or other contract or understanding, a notice, to be provided by 
the agency contracting officer, advising the said labor union or workers representative of the 
Contractors’ commitments under Section 202 of Executive Order No.11246 of September 24, 
1965, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

d. The Contractor will comply with all provisions of Executive Order No.11246 of September 
24, 1965, and of the rules, regulations and relevant orders of the Secretary of Labor. 

e. The Contractor will furnish all information and reports required by Executive Order 
No.11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, 
or pursuant thereto, and will permit access to his books, records, and accounts by the contracting 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with 
such rules, regulations, and orders. 

f. In the event of the Contractor's non-compliance with the non-discrimination clauses of this 
contract or with any of such rules, regulations, or orders, this contract may be cancelled, 
terminated, or suspended in whole or in part and the Contractor may be declared ineligible for 
further Government contracts (or federally assisted construction contracts) in accordance with 
procedures authorized in Executive order No.11246 of September 24, 1965, or by rules, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law.   

g. The Contractor will include the provisions of Paragraphs (1) through (7) in every 
subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of 
Labor issued pursuant to Section 204 of Executive order No.11246 of September 24, 1965, so 
that such provisions will be binding upon each Subcontractor or vendor. The Contractor will take 
such action with respect to any subcontract or purchase order as the contracting agency may 
direct as a means of enforcing such provisions including sanctions for non-compliance: Provided, 
however, That in the event the Contractor becomes involved in., or is threatened with, litigation 
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with a Subcontractor or vendor as a result of such direction by the contracting agency, the 
Contractor may request the United States to enter into such litigation to protect the interests of the 
United States.  
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BIDDER CERTIFICATION REQUIRED BY EXECUTIVE ORDER 11246 

U.S. Department of Housing and Urban Development 
 

1. CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

1.1. INSTRUCTIONS 

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).  The implementing 
rules and regulations provide that any bidder or prospective contractor, or any of their proposed 
subcontractors, shall state as in initial part of the bid or negotiations of the contract whether it has 
participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so, 
whether it has filed all compliance reports due under applicable instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven (7) calendar days 
after bid opening.  No contract shall be awarded unless such report is submitted. 
 
1.2. CERTIFICATION BY BIDDER 

Name and Address of Bidder (include zip code): 
 
 
 
 
1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause 

  YES  NO 
2. Compliance Reports were required to be filed in connection with such contract or subcontract. 

  YES  NO 

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100. 

  YES  NO  NOT REQUIRED 

4. Have you ever been or are you being considered for sanction due to violation of Executive Order 
11246, as amended? 

  YES  NO 

Name and Title of Signer (please type) 
 
 
 
Signature 
 
 

Date 

 

III. NOTICE TO CONTRACTING LOCAL ORGANIZATIONS OF REQUIREMENT FOR 
CERTIFICATIONS OF NONSEGREGATED FACILITIES  
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a. A Certification of Nonsegregated Facilities must be submitted by the Contracting Local Organization 
prior to any agreement for Federal financial assistance where the Contracting Local Organization will itself 
perform a federally assisted construction contract exceeding $10,000 which is not exempt from the 
provisions of the Equal Opportunity clause.  

b. The Contracting Local Organization shall notify prospective federally assisted construction 
contractors of the Certification of Nonsegregated Facilities required, as follows:  

 
IV. NOTICE TO PROSPECTIVE FEDERALLY ASSISTED CONSTRUCTION CONTRACTORS  
 

a. A Certification of Nonsegregated Facilities must be submitted prior to the award of a federally 
assisted construction contract exceeding $10,000 which is not exempt from the provisions of the Equal 
Opportunity clause.  

b. Contractors receiving federally assisted construction contract awards exceeding $10,000 which are 
not exempt from the provisions of the Equal Opportunity clause will be required to provide for 
the forwarding of the following notice to prospective subcontractors for supplies and construction 
contracts where the subcontracts exceed $10,000 and are not exempt from the provisions of the 
Equal Opportunity clause.  

 
V. NOTICE TO PROSPECTIVE  SUBCONTRACTORS OF REQUIREMENT FOR 
CERTIFICATIONS OF NONSEGREGATED FACILITIES  
 

a. Certification of Nonsegregated Facilities must be submitted prior to the award of a subcontract exceeding 
$10,000 which is not exempt from the provisions ofthe Equal Opportunity clause.  

b. Contractors receiving subcontract awards exceeding $10,000 which are not exempt from the provisions of 
the Equal Opportunity clause will be required to provide for the forwarding of this notice to prospective 
subcontractors for supplies and construction contracts where the subcontracts exceed $10,000 and are not 
exempt from the provisions of the Equal Opportunity clause.  

 
VI. CERTIFICATION OF NONSEGREGATED FACILITIES  

(Applicable to federally assisted construction contracts and related subcontracts exceeding $10,000 which 

are not exempt from the Equal Opportunity Clause.)  

The federally assisted construction contractor certifies that he/she does not maintain or provide for 
his/her employees any segregated facilities at any of his/her establishments, and that he/she does not 
permit his/her employees to perform their services at any location, under his/her control, where 
segregated facilities are maintained. The federally assisted construction contractor certifies further 
that he/she will not maintain or provide for his/her employees any segregated facilities at any of 
his/her establishments, and that he/she will not permit his/her employees to perform their services at 
any location, under his/her control, where segregated facilities are maintained.  The federally assisted 
construction contractor agrees that a breach of this section is a violation of the Equal Opportunity 
Clause in this contract. As used in this caption, the term "segregated  facilities" means any waiting 
rooms, work areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker 
rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or 
national origin, because of habit, local custom, or otherwise. The federally assisted construction 
contractor agrees that (except where he/she has obtained identical certifications from proposed 
subcontractors for specific time periods) he/she will obtain identical certifications from proposed 
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the 
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provisions of the Equal Opportunity Clause, and that he/she will retain such certifications in his/her 
files.  

NOTE-The penalty for making false statements in offers is prescribed in 18 U.S.C. Section 1001.  

Contractor:    ____________________________________________________________________ 

Signature: ____________________________________________________________________  

Title:  ____________________________________________________________________ 

Date:   ____________________________________________________________________ 

 
 
 

END OF SECTION 
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SECTION 00 45 43 

CERTIFIED COPY OF RESOLUTION OF BOARD OF DIRECTORS 

 

________________________________ 
(Name of Corporation) 

 
"RESOLVED that  ,    
 (Person Authorized to Sign)   (Title) 
 
of _______________________________________ be authorized to sign and submit the 
  (Name of Corporation) 
 
Bid of this corporation for the following project: 
 

Oxford Little River Nature Preserve and Municipal Center Project 
 
the foregoing is a true and correct copy of the resolution adopted by  
 
___________________________________________________ at a meeting of its Board 
   (Name of Corporation) 
 
of Directors held on the _______________________ day of _________________, 20___. 
 
 
 By   
 
 
 Title   
 
(SEAL) 
 
 
This form must be completed if the Bidder is a corporation. 
 

END OF SECTION 
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SECTION 00 45 70 

CHRO CONTRACT COMPLIANCE REQUIREMENTS 

 

PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes 

1. Commission on Human Rights and Opportunities Contract Compliance 

regulations.  Such document is attached hereto and is hereby incorporated into 

this Project Manual. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

 

END OF SECTION 



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS
(Revised 09/3/15)

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding 
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” 
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 
Pacific Americans and Pacific Islanders; (6) American Indians . . .”   An individual with a disability is also a 
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above 
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract 
Compliance Regulations. 

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 

(a)  the bidder’s success in implementing an affirmative action plan; 
(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive; 
(c)  the bidder’s promise to develop and implement a successful affirmative action plan; 
(d) the bidder’s submission of employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 
racial and sexual composition of the workforce in the relevant labor market area; and 

(e)  the bidder’s promise to set aside a portion of the contract for legitimate minority 
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION 

The  following  BIDDER  CONTRACT  COMPLIANCE MONITORING REPORT  must  be  completed  in  full,  signed,  and 
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 
the bidder’s good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 
contract. 

1)        Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 
management and control and has maintained its principal place of business in Connecticut for a one year period immediately 
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the 
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements 
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2)      Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2)

MANAGEMENT:  Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory level. 
They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include  top  executives,  public  relations  managers, 
managers  of   operations  specialties (such  as financial, 
human  resources,  or purchasing managers),  and construction 
and engineering managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business.  These occupations 
include accountants and auditors, purchasing agents, 
management analysts, labor relations specialists, and budget, 
credit, and financial analysts. 
MARKETING AND SALES:  Occupations related to the 
act  or  process  of  buying  and  selling  products  and/or 
services  such  as  sales  engineer, retail  sales  workers and 
sales representatives including wholesale. 
LEGAL  OCCUPATIONS: In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices.   This category also includes assistive 
legal occupations such as paralegals, legal assistants. 
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database   administrators, computer   scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category   include   electrical   and   electronic   engineers, 
surveyors,   architects, drafters, mechanical   engineers, 
materials  engineers,   mapping technicians, and civil 
engineers. 
OFFICE AND ADMINISTRATIVE SUPPORT: All
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving o f  written 
communications and records; collecting accounts; gathering 
and distributing information; operating office machines and 
electronic data processing equipment; and distributing mail. 
Job titles listed in this category include telephone operators, 
bill and account collectors, customer service representatives, 
dispatchers, secretaries and administrative assistants, 
computer operators and clerks (such as payroll, shipping, 
stock, mail and file). 

BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION  AND EXTRACTION: This 
category   includes  construction trades and   related 
occupations. Job  titles  found  in  this  category include 
boilermakers, masons (all types), carpenters, construction 
laborers,  electricians,  plumbers  (and  related  trades), 
roofers, sheet metal workers,  elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters.  Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and  installers; telecommunication line 
installers   and   repairers;   heavy   vehicle   and   mobile 
equipment  service  technicians  and  mechanics;  small 
engine  mechanics;  security  and  fire  alarm  systems 
installers; electric/electronic repair, industrial, utility and 
transportation   equipment;   millwrights; riggers;   and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist and  
winch operators;  industrial  truck  and tractor operators; 
cleaners of vehicles and equipment; laborers and freight, 
stock, and material movers, hand; machine feeders and 
offbearers; packers and packagers, hand; pumping station 
operators; refuse and recyclable material collectors; and 
miscellaneous material moving workers. 
PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers;  molders,  shapers  and  casters  except 
for metal and plastic; and production workers. 



3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3)

White (not of Hispanic Origin)-All persons having origins 
in any of the original peoples of Europe, North Africa, or 
the Middle East. 
Black (not of Hispanic Origin)-All persons having origins 
in any of the Black racial groups of Africa.  
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 

Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and Samoa. 
American  Indian  or  Alaskan  Native-  All  persons  having 
origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation 
or community recognition.

BIDDER CONTRACT COMPLIANCE MONITORING REPORT 
  PART 1 – Bidder Information 

Company Name: 
Street Address: 
City & State: 
Chief Executive: 

Bidder Federal Employer 
Identification Number: 
Or 
Social Security Number: 

Major Business Activity: 
(brief description) 

Bidder Identification 
(response optional/definitions on page 1) 

-Bidder is a small contractor?  Yes     No 
-Bidder is a minority business enterprise?  Yes    No 
  (If yes, check ownership category) 
Black         Hispanic        Asian American      
American Indian/Alaskan Native     Iberian Peninsula     
Individual(s) with a Physical Disability         Female     
-Bidder is certified as above by State of CT?  Yes    No   

Bidder Parent Company: 
(If any) 
Other Locations in CT: 
(If any)  

  PART II - Bidder Nondiscrimination Policies and Procedures
1. Does your company have a written Affirmative 
Action/Equal Employment Opportunity statement posted on 
company bulletin boards?   
Yes      No

7.  Do all of your company contracts and purchase orders contain 
non-discrimination statements as required by Sections 4a-60 & 
4a-60a Conn. Gen. Stat.?   
Yes     No

2. Does your company have the state-mandated sexual 
harassment prevention in the workplace policy posted on 
company bulletin boards?  
Yes      No

8. Do you, upon request, provide reasonable accommodation 
to employees, or applicants for employment, who have 
physical or mental disability?  
Yes     No

3. Do you notify all recruitment sources in writing of your 
company’s Affirmative Action/Equal Employment Opportunity 
employment policy? Yes      No

9. Does your company have a mandatory retirement age for all 
employees?   
Yes     No

4. Do your company advertisements contain a written statement 
that you are an Affirmative Action/Equal Opportunity Employer?   
Yes     No

10. If your company has 50 or more employees, have you provided at 
least two (2) hours of sexual harassment training to all of your 
supervisors?  Yes     No     N/A

5. Do you notify the Ct. State Employment Service of all 
employment openings with your company?  
 Yes     No

11. If your company has apprenticeship programs, do they meet the 
Affirmative Action/Equal Employment Opportunity requirements of 
the apprenticeship standards of the Ct. Dept. of Labor?  
 Yes      No     N/A

6. Does your company have a collective bargaining 
agreement with workers? 
Yes      No 

6a. If yes, do the collective bargaining agreements contain 
non-discrimination clauses covering all workers? Yes      No 

6b. Have you notified each union in writing of your 
commitments under the nondiscrimination requirements 
of contracts with the state of CT?   
Yes      No

12. Does your company have a written affirmative action Plan?   
Yes      No 
If no, please explain. 

13. Is there a person in your company who is responsible for equal
employment opportunity?   Yes     No 
If yes, give name and phone number: 



Part III - Bidder Subcontracting Practices (Page 4) 

1. Will the work of this contract include subcontractors or suppliers? Yes No
1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business 
enterprise. (defined on page 1 / use additional sheet if necessary) 

             1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?  Yes     No  

PART IV - Bidder Employment Information Date:
JOB CATEGORY * OVERALL 

TOTALS
WHITE (not of 
Hispanic origin) BLACK (not of Hispanic 

origin)

HISPANIC ASIAN or
PACIFIC 

ISLANDER

 AMERICAN INDIAN or 
  ALASKAN NATIVE

Male Female Male Female Male Female Male Female Male Female

Management            
Business & Financial Ops            
Marketing & Sales            
Legal Occupations            
Computer Specialists            
Architecture/Engineering            
Office & Admin Support            
Bldg/ Grounds 
Cleaning/Maintenance

           

Construction & Extraction            
Installation , Maintenance 
& Repair

           

Material Moving Workers            
Production Occupations            
TOTALS ABOVE            
Total One Year Ago            

FORMAL ON THE JOB TRAINEES  (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE)

Apprentices            
Trainees            
*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 



PART V - Bidder Hiring and Recruitment Practices (Page 5)
1. Which of the following recruitment sources are used by you? 

(Check yes or no, and report percent used)
2. Check (X) any of the below listed 

requirements that you use as 
a hiring qualification 

(X)

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination

SOURCE YES NO % of applicants 
provided by 
source

State Employment 
Service

    Work Experience

Private Employment 
Agencies

    Ability to Speak or 
Write English

Schools and Colleges     Written Tests

Newspaper 
Advertisement

    High School Diploma

Walk Ins     College Degree

Present Employees     Union Membership

Labor Organizations     Personal 
Recommendation

Minority/Community 
Organizations

Height or Weight

Others (please identify)     Car Ownership

     Arrest Record

     Wage Garnishments

Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

(Signature) (Title) (Date Signed) (Telephone)
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SECTION 00 52 13 

AGREEMENT 

 
THIS AGREEMENT is between THE TOWN OF OXFORD  
 
  
 
(hereinafter called Owner) and   
 
  (hereinafter called Contractor) 
 
on this        day of      , 20   ,  
 
for a contract in the amount of                       . 
 

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as 
follows: 

1. WORK 

1.1. Contractor shall complete Work entitled “Oxford Little River Nature Preserve and 
Municipal Center” as specified or indicated in the Contract Documents. 

2. ENGINEER 

2.1. B&B Engineering, LLC is hereinafter called Engineer and is to act as Owner’s 
representative, and assume duties, responsibilities and have the rights and authority 
assigned to Engineer in the Contract Documents in connection with completion of 
the Work in accordance with the Contract Documents. 

3. CONTRACT TIMES, LIQUIDATED DAMAGES, AND SPECIAL DAMAGES 

3.1. Contract Times: 

The Work shall be substantially completed within 120 calendar days after the 
commencement of contract times under Article 2.03 of the General Conditions.  
The Work shall be completed and ready for final payment in accordance with 
Article 14.07 of the General Conditions within 240 calendar days after the 
commencement of contract times. 

Work shall be completed and ready for final payment and acceptance in 
accordance with paragraph 14.07 of the General Conditions. 

3.2. Liquidated Damages for Failure to Achieve Substantial Completion: 

3.2.1. Owner and Contractor recognize that time is of the essence as to 
Substantial Completion and that Owner will suffer financial loss if the 
Work is not substantially complete within the time specified in Article 3.1 
above, plus any extensions thereof allowed in accordance with Article 12 
of the General Conditions.  Owner and Contractor also recognize the 
delays, expense and difficulties involved in proving in a legal preceding 
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the actual loss suffered by Owner if the Work is not substantially complete 
on time.  Accordingly, if the Contractor shall neglect, fail or refuse to 
complete the Work within the time specified for Substantial Completion, 
or any proper extension granted by the Owner, then the Contractor agrees, 
as partial consideration for the awarding of this contract, to pay to the 
Owner the sum of two thousand one hundred dollars ($2,100) for each and 
every calendar day that the Contractor is in default in completing the Work 
within the time stipulated in Article 3.1 above, for Substantial Completion. 
 The amount is fixed and agreed upon by and between the Contractor and 
the Owner, not as a penalty, but because of the impracticability and 
extreme difficulty of fixing and ascertaining the actual damages the Owner 
would in such event sustain, and the amount is agreed to be reasonable in 
proportion to the amount of damages that the Owner would presumably 
sustain.  The Owner shall have the right to deduct the amount of any such 
liquidated damages from any periodic payments due to the Contractor 
under this contract. 

3.3. Additional Damages for Failure to Achieve Final Completion: 

3.3.1. Owner and Contractor recognize that, even after Substantial Completion 
has been achieved, any delay in achieving final completion beyond the 
time specified in Article 3.1 above, may cause the Owner further damage. 
Accordingly, after Substantial Completion, if Contractor shall neglect, 
refuse or fail to complete the remaining Work within the Contract Time, 
Contractor shall pay Owner the actual costs reasonably incurred by the 
Owner for each day that expires after the time specified in Article 3.1 for 
the Work to be completed and made ready for final payment (adjusted for 
any extensions thereof made in accordance with Article 12 of the General 
Conditions) until the Work is completed and ready for final payment.  The 
Owner shall have the right to deduct the amount of any such accruing costs 
from any monies due the Contractor under this Contract.  

4. CONTRACT PRICE 

4.1. Owner shall pay Contractor for completion of the Work and in accordance with the 
Contractor’s Bid, which is included as an Exhibit to this Agreement. 

5. PAYMENT PROCEDURES 

5.1. Contractor shall submit Applications for Payment in accordance with Article 14 of 
the General Conditions.  Applications for Payment will be processed by Owner 
and Engineer as provided in the General Conditions. 

5.2. Progress Payments 

5.2.1. Owner shall make monthly progress payments on account of the Contract 
Price on the basis of Contractor's Applications for Payment as approved by 
Owner's Project Representative. 

5.2.2. Contractor’s Applications for Payment will be due on or about the last day 
of the month.  All progress payments will be on the basis of the progress of 
the Work measured by the schedule of values provided for in Paragraph 
14.01 of the General Conditions, or in the event there is no schedule of 
values, as provided elsewhere in the Contract.  A progress payment will 
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not be made whenever the value of the Work completed since the last 
previous progress payment is less than $10,000.00. 

5.2.2.1. Each month the Contractor shall furnish an affidavit stating 
that all previous partial payments received have been applied 
to discharge in full all of the Contractor’s obligations reflected 
in prior estimates. 

5.2.2.2. Prior to Substantial Completion, progress payments will be in 
the amount of 95 percent of the labor, materials and equipment 
incorporated into the Work, and of the materials and equipment 
not incorporated into the Work but suitably stored, less the 
aggregate of payments previously made. 

5.2.2.3. Upon Substantial Completion, Owner shall pay an amount 
sufficient to increase total payments to Contractor to 98 percent 
of the Contract Price less such amounts as Owner's Project 
Representative shall determine in accordance with Paragraph 
14.04.A of the General Conditions. 

5.2.2.4. Upon Final Completion and acceptance of the Work, Owner will 
retain two percent of the total project for a period of eighteen 
(18) months. 

5.2.2.5. Upon completion of the Guarantee Period, Owner shall pay an 
amount sufficient to increase total payment to Contractor to 100 
percent of the Contract Price. 

6. RETAINAGE 

6.1. Prior to Substantial Completion, Owner shall retain from progress payments 5 
percent of the value of Work completed. Owner shall retain 5 percent of the value 
of stored materials and equipment. Upon achieving Substantial Completion but 
prior to completion of the Guarantee Period, Owner will retain 2 percent of the 
total value of Work completed. Upon achieving Final Completion, the Owner will 
retain 2 percent of the total value of the Work for a period of eighteen (18) months. 
Contractor shall receive 100 percent of retainage at the end of the eighteen (18) 
month Guarantee Period, unless the Contractor’s lack of performance during the 
Guarantee Period, as determined by the Owner, necessitates the use of the 
retainage for corrective work. 

7. CONTRACTOR’S REPRESENTATIONS 

7.1. In order to induce Owner to enter into this Agreement, Contractor’s representations 
are set forth as follows: 

7.1.1. Contractor has familiarized itself with the nature and extent of the Contract 
Documents, Work, site, locality, general nature of work to be performed 
by Owner or others at the site that relates to Work required by the Contract 
Documents and local conditions and federal, state, and local Laws and 
Regulations that in any manner may affect cost, progress, performance, or 
furnishing of Work. 

7.1.2. Contractor has studied carefully reports of explorations and tests of 
subsurface conditions and drawings of physical conditions which are 
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identified in the Supplementary Conditions as provided in paragraph 4.02 
of the General Conditions, and accepts the determination set forth in 
paragraph 4.02 of the Supplementary Conditions of the extent of the 
technical data contained in such reports and drawings upon which 
Contractor is entitled to rely. Contractor acknowledges that such reports 
and drawings are not Contract Documents. 

7.1.3. Contractor has obtained and carefully studied (or assumes responsibility 
for obtaining and carefully studying) examinations, investigations, 
explorations, tests, studies, and reports (in addition to or to supplement 
those referred to above) which pertain to the conditions (subsurface or 
physical) at or contiguous to the site or otherwise and which may affect the 
cost, progress, performance, or furnishing of the Work as Contractor 
deems necessary for the performance and furnishing of the Work at the 
Contract Price, within the Contract Times, and in accordance with the 
other terms and conditions of the Contract Documents, including 
specifically the provisions of paragraph 4.02 of the General Conditions; 
and no additional or supplementary examinations, investigations, 
explorations, tests, reports, or similar information or data are or will be 
required by Contractor for such purposes. 

7.1.4. Contractor has reviewed and checked information and data shown or 
indicated in the Contract Documents with respect to existing Underground 
Facilities at or contiguous to the site and has included costs as defined by 
paragraph 4.04 of the General Conditions. 

7.1.5. Contractor has correlated information known to Contractor and results of 
such observations, familiarizations, examinations, investigations, 
explorations, tests, studies, and reports with Contract Documents. 

7.1.6. Contractor has given Engineer written notice of conflicts, errors, 
ambiguities, or discrepancies that it has discovered in the Contract 
Documents and the written resolution thereof by Engineer is acceptable to 
Contractor, and the Contract Documents are generally sufficient to indicate 
and convey understanding of terms and conditions for performing and 
furnishing Work. 

8. CONTRACT DOCUMENTS 

8.1. The Contract Documents which comprise the entire Agreement between Owner 
and Contractor concerning Work are defined in paragraph 1.01.A.12 of the General 
Conditions. 

8.2. Except for the Notice to Proceed, Drawings and Addenda, these Contract 
Documents are also listed in the Table of Contents and are bound in the volume, 
identified as Contract Documents for the Oxford Little River Nature Preserve and 
Municipal Center Project, Town of Oxford.   

8.3. Drawings consist of the plan set bearing the following general title: “Oxford Little 
River Nature Preserve and Municipal Center Project”. 

8.4. Addenda issued during the bid period. 

8.5. Exhibits to this Agreement include: 
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8.5.1. Contract Bid Form signed by Contractor 

8.5.2. Executed Performance and Payment Bonds 

8.5.3. Documents submitted by Contractor prior to execution of Agreement 

9. MISCELLANEOUS 

9.1. No assignment by a party hereto of any rights under or interests in the Contract 
Documents will be binding on another party hereto without the written consent of 
the party sought to be bound; and specifically but without limitation monies that 
may become due and monies that are due may not be assigned without such 
consent (except to the extent that the effect of this restriction may be limited by 
law), and unless specifically stated to the contrary in any written consent to an 
assignment no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 

9.2. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect of all covenants, agreements, and obligations contained 
in the Contract Documents. 

9.3. To the fullest extent permitted by law, Contractor shall defend, indemnify and hold 
harmless Owner and its agents, employees and consultants from and against any 
and all claims, damages, losses and expenses of any kind including, but not limited 
to, settlements, judgments, penalties, fines, awards, attorney’s fees and costs 
arising in any way, directly or indirectly, out of or resulting from the performance 
of the Work by Contractor, its agents, servants and/or employees or arising out of 
the performance of the Work by any subcontractor retained or employed by 
Contractor. Contractor shall not be responsible to indemnify or hold harmless the 
Owner for any negligent act or omission of the Owner. Contractor shall also be 
liable for any and all damages and losses incurred or sustained by Owner as a 
result of Contractor's failure to defend, indemnify or hold harmless Owner, or 
provide Owner with the additional insurance coverage as required herein, 
including, but not limited to, attorney's fees and costs incurred by Owner to 
enforce the obligations of the Contractor set forth within these contract documents, 
including, but not limited to, the provisions requiring the Contractor to obtain 
additional insurance coverage for the Owner and defend, indemnify and hold 
harmless the Owner. 

9.4. Contractor agrees and warrants that (1) in the performance of the contract such 
contractor will not discriminate or permit discrimination against any person or 
group of persons on any of the grounds set forth below, and (2) agrees to take 
affirmative action to insure that applicants with job-related qualifications are 
employed and that employees are treated when employed without regard to the 
following:  Race, color, religious creed, age, marital status (including civil union 
status), national origin, ancestry, sex, sexual orientation, mental retardation or 
physical disability, including, but not limited to, blindness, unless it is shown by 
such contractor that such disability prevents performance of the work involved, in 
any manner prohibited by the laws of the United States or of the State of 
Connecticut.  TOWN OF OXFORD may require said contractor to provide 
documentation of a corporate policy to this effect in a form satisfactory to TOWN 
OF OXFORD, including but not limited to, a resolution adopted by said 
contractor’s board of directors, shareholders, managers, members or other 
governing body as the case may be, in accordance with Sections 4a-60(a) and 4a-
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60a(a) of the Connecticut General Statutes.  Contractor shall provide such 
documentation to TOWN OF OXFORD within sixty (60) days of TOWN OF 
OXFORD’s request. 

9.5. The Contractor or the Contractor's Project Representative will do the following: 

9.5.1. Will be advised and instructed by the TOWN OF OXFORD concerning 
special working conditions, when the Town becomes aware of such 
conditions, including hazards if any, involved in the job and/or location in 
which the Contractor and the Contractor’s agents will be working or 
present prior to performing any work activities. 

9.5.2. Will instruct all such agents and employees with respect to such conditions 
and/or hazards and the proper safety precautions to be observed in regard 
thereto. 

9.5.3. Will see to it that agents and employees are properly instructed and 
supervised in full compliance with the Occupational Safety and Health Act 
as it may apply to General Industry and Construction.  All necessary, 
adequate and operative protective clothing and equipment will be issued to 
such agents and employees with full instructions for their use. 

9.5.4. Will prohibit the use of intoxicating beverages or illegal drugs among all 
agents and employees and specifically supervise this aspect to ensure 
proper control. 

9.5.5. Will inform the Owner's Project Representative or his Designee and obtain 
his consent to obstruct the path to or block any exit, bring compressed 
gases or flammable materials on the premises, use any powder-actuated 
tool, use open flame torches, establish portable heaters, discharge any 
product into the environment, nullify or silence any alarm device or 
commit any of the foregoing. 

9.5.6. Will provide a list of all chemicals to be brought into or onto TOWN OF 
OXFORD sites or facilities.  The Contractor shall provide an MSDS for all 
chemicals, chemical products or chemical by-products and ensure that any 
user is properly trained in the safe handling and use thereof. 

9.5.7. Will promptly and without undue delay notify the Owner's Project 
Representative or his Designee of any accident or operational upset 
whether or not personal injury, equipment damage, fire or property 
damage results. 

9.5.8. Will abate or otherwise protect against any condition deemed to create a 
hazard or threat to safety or property, as may be identified by the Owner's 
Project Representative or his Designee. 

9.5.9. Will execute at the time the contract is executed Section 00605 of the 
bidding and Contract Requirement, “Obligations of the Contractor to the 
Owner”.  
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in triplicate. One 
counterpoint each has been delivered to Owner, Contractor, and Engineer. All portions of the 
Contract Documents have been signed or identified by Owner and Contractor. 

 

OWNER   

  

By   

Date   

[CORPORATE SEAL] 

Address for giving notices 

  

  

(If Owner is a public body, attach evidence of 
authority to sign and resolution of other 
documents authorizing execution of 
Agreement.) 

 

 

 

WITNESS   

  

By   

Date   

 

 CONTRACTOR   

  

By   

Date   

[CORPORATE SEAL] 

Address for giving notices 

  

  

License No.   

Agent for service of process:   

  

(If CONTRACTOR is a corporation, attach 
evidence of authority to sign) 

END OF SECTION 
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SECTION 00 61 00 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we   

  
(Insert Name, or Legal Title, of Bidder) 

of 
_______________________________________________________________________________ 
(Insert Address of Bidder) 

as Principal, hereinafter called the Principal, and   

  
(Insert Name, or Legal Title, of Surety) 
 
of   
(Insert Address of Surety) 

a corporation duly organized under the laws of the State of _____________ as Surety, hereinafter 
called the Surety, are firmly bound unto the Town of Oxford, a public corporation established pursuant 
to Special Act No. 77-98, as amended, as Obligee, hereinafter called the Obligee, in the penal sum of   
  
  Dollars 
(Surety to Insert Amount) 

for the payment of which sum well and truly to be made, the said Principal and the said Surety bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the Principal has submitted a Bid for the Oxford Little River Nature Preserve and 
Municipal Center Project. 

NOW THEREFORE, the condition of this Bond shall be such that if the Principal shall furnish to the 
Obligee Performance and Payment (Labor and Materials) Bonds with good and sufficient surety 
within the times, in the forms and in the amounts required by the Bidding or Contract Documents, and 
insurance certificates as required by the Bidding or Contract Documents, and upon due acceptance of 
said Bid and award of a Contract to him by the Obligee, shall execute and deliver the Agreement, 
within the times, in the forms and in the amounts as appropriate, required by the Bidding or Contract 
Documents, then this Bond shall be void; otherwise, this Bond shall be and shall remain in full force 
and effect. 

The Principal and the Surety agree to pay to the Obligee the difference between the amount of said 
Bid, as accepted by the Obligee, and any higher amount for which the required Work shall be 
contracted for by the Obligee, together with any additional advertising costs, Engineer's fees, legal fees 
and any and all other fees and expenses incurred by the Obligee by reasons of the failure of the 
Principal to enter into such Agreement with the Obligee, or to furnish such Bonds, or to furnish 
insurance certificates; provided, however, that:  (1) the obligation of the Surety shall not exceed the 
stated principal amount of this Bond; and (2) if the Obligee should not procure an executed contract 
with any other person for the performance of the Work contemplated in said Bid, as accepted by the 
Obligee, upon the same terms and conditions, other than price as provided in the Bidding or Contract 
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Documents during which no Bids of Bidders may be withdrawn, whether because of the lack of other 
Bids or because of the inability or refusal of any other Bidder to enter into an appropriate Contract, or 
because of the cost under any higher Bid would be greater than the Obligee shall determine, in its sole 
discretion, that it can afford, then the Principal and the Surety agree to pay the Obligee the full amount 
of this Bond as liquidated damages. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety shall not 
be impaired or affected in any way by any extension of the time within which the Obligee may accept 
the Bid of the Principal and said Surety does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and 
such of them as are corporations have caused their corporate seals to be hereto affixed and these 
presents to be signed by their proper officers, on this ______________ day of 
_____________________________, 20____. 

----------------------------------------------------(Individual  Principal)------------------------------------------ 

By  
(Individual's Signature) 

  
(Printed or Typed Name of Individual) 

Doing business as ________________________________________________________________ 

  

--------------------------------------------------(Partnership  Principal)------------------------------------------- 

By   
(Firm's Name) 

By   
(Partner's Signature) 

  
(Printed or Typed Name of Partner) 

---------------------------------------------------(Corporate  Principal)------------------------------------------- 

By   
(Corporation's Name) 

  
(State of Incorporation) 

By   
(Signature of Officer Authorized to Sign) 

  
(Printed or Typed Name and Title of Officer Authorized to Sign) 

         
  (CORPORATE SEAL) 

Attest   
(Secretary) 

-------------------------------------------------(Joint  Venture  Principals)--------------------------------------- 
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By   
(Signature) 

  
(Printed or Typed Name) 

By   
(Signature) 

  
(Printed or Typed Name) 

(Each joint venturer must sign.  The manner of signing for each individual, partnership and corporation 
that is a party to the joint venture should be in the manner indicated above.) 

----------------------------------------------------(Corporate  Surety)---------------------------------------------- 

By   
(Corporation's Name) 

By   
(Signature of Officer or Attorney-in-Fact*) 

  
(Printed or Typed Name and Title of Officer, or Name of Attorney-in-Fact*) 

         
  (CORPORATE SEAL) 

Attest   
(Secretary) 

*Attach certified and effective dated copy of power of attorney showing authority of attorney-in-fact 
to execute in behalf of corporation. 

 
  
 
 

 
 

END OF SECTION 
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SECTION 00 61 13.13 

PERFORMANCE BOND 

 

PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes 

1. Performance Bond document is attached hereto and is hereby incorporated into 

this Project Manual. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

 

END OF SECTION 
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BOND NO. 

 
 
 
 

PERFORMANCE CONTRACT  
BOND 

NAME OF CONTRACTOR 
 
 

PROJECT  OR CONTRACT 
 
 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
 THAT 
____________________________________________________________________________, of   
 
____________________________ State of __________________________________ (hereinafter called 
the Principal) as Principal,  
 
and _____________________________________________________________, a corporation duly 
established under the laws of the  
 
State of ______________________________________ and duly authorized to transact a surety business 
in the State of Connecticut, (hereinafter called the Surety) as Surety, are firmly bound and held unto the 
Town of Oxford as Obligee, in the  
 
sum of ___________________________________________________________ ($_____________)for 
payment whereof said Principal binds itself, its successors and assigns, himself, his heirs, executors, 
administrators and assigns, and said Surety binds itself, its successors and assigns, jointly and severally 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT WHEREAS said Principal has entered or 
intends to enter into a written contract with the Town of Oxford or its authorized agent for the 
construction of  
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
in the town of _________________________, State of Connecticut, which contract, together with all 
provisions, plans and specifications now made or which may hereafter be made in extension, modification 
or alteration of said contract, is hereby incorporated into and made a part of this bond, along with all 
applicable portions of the Connecticut General Statutes. 
  
NOW, THEREFORE, if said Principal shall perform and comply with all the terms and conditions of said 
contract, and shall indemnify the Obligee for all losses that the Obligee may sustain by reason of the 
Principal’s failure to comply with said terms and conditions, then this obligation shall be null and void; 
otherwise it shall remain in full force and effect. 
 
 
 
Provided, however, that any alterations which may be made in the terms of said contract or in the work 
done or to be done under it, which may increase or decrease said contract sum, or the giving by the 
Obligee of any extension of time for the performance of said contract or any other forbearance on the part 
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of either the Obligee or the Principal one to the other, shall not in any way release the Principal and/or the 
Surety, or either of them, their representatives, heirs, executors, administrators, successors or assigns from 
liability hereunder and any requirement of notice to the Surety or Sureties of any such alteration, 
extension or forbearance is hereby specifically and absolutely waived. 
 
 Signed, sealed and executed at ___________________, Connecticut, this ____________ day of 
_____________________, 20___. 
 
Signed, sealed and delivered in the presence of: 
 
__________________________________________ 
 
 
 

 
 
___________________________________ 
Principal 

 
Signed, sealed and executed at ___________________, Connecticut, this ____________ day of 
_______________, 20___. 
 
Signed, sealed and delivered in the presence of: 
 
________________________________________ 
 
 
________________________________________ 
 

 
 
_______________________________________(L.S.) 
 
 
________________________________________(L.S.) 
Surety 

 
 
 
 
________________________________________ 
 
 
________________________________________ 
 

 
 
_______________________________________(L.S.) 
 
 
________________________________________(L.S.) 
Surety 

 
If this bond has been executed by more than one surety, said sureties are co-sureties on this bond, and are 
jointly and severally liable for the full amount of this bond. 
 

(Signatures must be witnessed) 
 
 

END OF SECTION 
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SECTION 00 61 13.16 

PAYMENT BOND 

 

PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes 

1. Payment Bond document is attached hereto and is hereby incorporated into this Project Manual. 

PART 2 PRODUCTS – NOT USED 
PART 3 EXECUTION – NOT USED 
 

END OF SECTION 
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BOND NO. 

 
 
 
 

PAYMENT BOND 

NAME OF CONTRACTOR 
 
 

PROJECT  OR CONTRACT 
 
 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
 THAT ____________________________________________________________________________, of   
 
____________________________ State of __________________________________ (hereinafter called the Principal) as Principal, 
and  
 
___________________________________________________, a corporation duly established under the laws of the State of 
 
 ______________________________________ and duly authorized to transact a surety business in the State of Connecticut, 
(hereinafter called the  
 
Surety) as Surety, are firmly bound and held unto the Town of Oxford as Obligee, in the sum of ___________________________ 
 
__________________________________________ ($_____________)for payment whereof said Principal binds itself, its successors 
and assigns, himself, his heirs, executors, administrators and assigns, and said Surety binds itself, its successors and assigns, jointly 
and severally firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT whereas SAID Principal has entered or intends to enter into a written 
contract with the Town of Oxford or its authorized agent for the construction of  
 
__________________________________________________________________________________________________________ 
 
__________________________________________________________________________________________________________ 
 
which contract, together with all plans and specifications and all applicable portions of the Connecticut General Statutes therefore, is 
hereby referred to, incorporated in, and made a part of this bond as though herein fully set forth. 
 
NOW, THEREFORE, if said Principal shall make payment for all materials and labor used or employed in the performance of such 
contract, to the extent, and in the manner required by the contract or by the General Statutes of Connecticut, as revised, then this 
obligation shall be null and void, otherwise it shall remain and be in full force and effect.  The Surety hereby waives notice of any 
change, including changes of time, to the Contract or to related subcontracts, purchase orders and other obligations. 
 
Provided, however, that any alterations which may be made in the terms of said contract or in the work done or to be done under it, 
which may increase or decrease said contract sum, or the giving by the Obligee of any extension of time for the performance of said 
contract or any other forbearance on the part of either the Obligee or the Principal one to the other, shall not in any way release the 
Principal and/or the Surety, or either of them, their representatives, heirs, executors, administrators, successors or assigns from liability 
hereunder and any requirement of notice to the Surety or Sureties of any such alteration, extension or forbearance is hereby specifically 
and absolutely waived. 
 
 
 Signed, sealed and executed at ___________________, Connecticut, this ____________ day of _____________________, 
20___. 
 
 
 
_________________________________________________ 
 
 
 
_________________________________________________ 
 

 
 
_________________________________________________ 
Principal 
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 Signed, sealed and executed at ___________________, Connecticut, this ____________ day of _____________________, 
20___. 
 
 
 
 
_________________________________________________ 
 
 
 
_________________________________________________ 
 

 
 
_________________________________________________(L.S.) 
 
 
 
_________________________________________________(L.S.) 
Surety 

 
 
 
 
_________________________________________________ 
 
 
 
_________________________________________________ 
 

 
 
_________________________________________________(L.S.) 
 
 
 
_________________________________________________(L.S.) 
Surety 

 
 
 
 
_________________________________________________ 
 
 
 
_________________________________________________ 
 

 
 
_________________________________________________(L.S.) 
 
 
 
_________________________________________________(L.S.) 
Surety 

 
 
If this bond has been executed by more than one surety, said sureties are co-sureties on this bond, and are jointly and severally liable 
for the full amount of this bond. 
 

(Signatures must be witnessed) 
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SECTION 00 62 76 

APPLICATION AND CERTIFICATE FOR PAYMENT 

PART 1 GENERAL 
1.1 SUMMARY 

A. This Section Includes 
1. Payment procedures 
2. Payment requests for stored materials  

1.2 GENERAL 
A. The following paragraphs describe payment procedures for the Work to be done under 

the respective items in the Bid Form. 
B. Each lump sum price will be deemed to include an amount considered by the 

Contractor to be adequate to cover the Contractor’s overhead and profit for each 
separately identified item. 

C. No separate measurement or payment will be made for Work called for in Division 00 
or Division 01 of the Contract Specifications, unless specifically covered under the 
Bid items listed below.  All costs associated with this Work will be considered 
incidental to the Contract Bid price. 

1.3 PAYMENT PROCEDURES 
A. Formal submittal:  Unless otherwise directed by the Engineer or Owner: 

1. Make formal submittal of request for payment by filling in the agreed data, by 
typewriter or electronically on EJCDC C-620, Contractor’s Application for 
Payment, plus continuation sheet or sheets, or as otherwise agreed to in writing 
by Owner and Contractor. 

2. Sign the Application for Payment. 
3. Submit the original of the Application for Payment, plus required copies of the 

continuation sheet or sheets, to the Engineer and Owner. 
4. The Engineer or Owner will review the formal submittal and, if acceptable, will 

sign the Contractor’s Application for Payment, and present the Application to 
the Owner. 

5. Provide a signed and notarized Certificate for Stored Materials and proof of 
storage in a dry, watertight, heated and insured warehouse facility. 

1.4 PAYMENT REQUESTS FOR STORED  MATERIALS  
A. Requests for payment for stored materials shall be made with the submission of the 

attached "Certificate for Stored Materials" form.  This request shall be accompanied 
by an invoice detailing the materials stored and their value.  Partial payment requests 
for materials stored or so-called "engineering costs" by equipment manufacturers will 
not be allowed.   

1.5 SUBMISSION OF CERTIFIED PAYROLLS 
A. The submission of up-to-date certified payrolls, if the project is a prevailing wage rate 

project, is required with each application for payment.  Payments will not be made to 
the Contractor if the Contractor’s or the subcontractor’s certified payrolls are not 
current. 
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PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION - NOT USED 

END OF SECTION 
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 CERTIFICATE FOR STORED MATERIALS 
 
  
                         
 
 We, ________________________________, request payment for materials and/or 
equipment not incorporated in the work included under our firm's contract with 
_____________________________________________________ as listed below. 
 
 We hereby certify under penalty of perjury, that the materials not incorporated in the 
work have been delivered and are securely stored at the site or at 
___________________________ and that we have title to said materials. 
 
 We also certify that an inventory of said materials and/or equipment has been 
compiled for the purposes of this monthly partial payment request.  This list of materials 
and/or equipment, including unit prices for said material not incorporated in the work for 
which payment is hereby requested, consisting of __________ pages and dated 
________________, is signed and attached hereto. 
 
 We acknowledge that payments made based on this request for materials and/or 
equipment not incorporated in the work shall not be construed as transferring title of said 
materials and/or equipment to the Owner and said payment does not relieve the contractor of 
its responsibility for furnishing all materials and equipment required for the satisfactory 
completion of the project pursuant to the contractual requirements. 
 
 We further certify that we can and will adequately protect said materials and/or 
equipment until they are incorporated in the work; that they meet the requirements of the 
specifications, and that they will be needed for incorporation in the work in the near future. 
 
 IN WITNESS WHEREOF, we, the said _________________________________ h-
ereunto set our hand and seal this ____________ day of __________________, 20__. 
 
SIGNED, SEALED AND DELIVERED IN THE PRESENCE OF 
          
 
 
_______________________________ 
Contractor's Firm Name 
       
 
      By___________________________________ 
 
      Title _______________________________ 
___________________________ 
Notary Public 
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 SCHEDULE OF STORED MATERIALS 
 
Job No.  ________________  Town of Oxford 
Contract No. ________________ Oxford Little River Nature Preserve and Municipal Center Project 
Contractor: ________________ Oxford, Connecticut 
Location: ________________ Date _____________________ 
    ________________ Pay Estimate ______________ 
 

 
Item 

 
Description 

 
Supplier/Manufacturer 

Quantity Stored 
and not 

Incorporated 

 
Unit $ 

 
Certified Value 

      

      

      

      

      

      

      

      

      
 
 
 
Signature: ____________________________ Total Amount Due for Stored Materials ______________________________ 
  Contractor's Principal 
 
Title: ________________________________ 
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 Contractor’s Application For Payment No. ________ 
 Application Period: Application Date: 

To (Owner): From (Contractor): Via (Engineer) 

Project: Contract:  

Owner's Contract No.: Contractor's Project No.: Engineer's Project No.: 

 
APPLICATION FOR PAYMENT 

Change Order Summary    

Approved Change Orders 1.  ORIGINAL CONTRACT PRICE ..........................................................  $  

Number Additions Deductions 2.  Net change by Change Orders .........................................................  $  

   3.  CURRENT CONTRACT PRICE (Line 1 ± 2) ......................................  $  

   4.  TOTAL COMPLETED AND STORED TO DATE   

        (Column F on Progress Estimate)  ...................................................  $  

   5.  RETAINAGE:   

   a.  _____ % x $_________________ Work Completed .....................  $  

   b.  _____ % x $_________________ Stored Material .......................  $  

   c.  Total Retainage (Line 5a + Line 5b)  ............................................  $  

   6.  AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c) ..............................  $  

TOTALS   7.  LESS PREVIOUS PAYMENTS (Line 6 from prior Application) .......  $  

  8.  AMOUNT DUE THIS APPLICATION ..................................................  $  

NET CHANGE BY    9.  BALANCE TO FINISH, PLUS RETAINAGE   
CHANGE ORDERS        (Column G on Progress Estimate + Line 5 above) ..........................  $  

 
CONTRACTOR’S CERTIFICATION  
The undersigned Contractor certifies that:  (1) all previous progress payments received 
from Owner on account of Work done under the Contract have been applied on 
account to discharge Contractor's legitimate obligations incurred in connection with 
Work covered by prior Applications for Payment; (2) title of all Work, materials and 
equipment incorporated in said Work or otherwise listed in or covered by this 
Application for Payment will pass to Owner at time of payment free and clear of all 
Liens, security interests and encumbrances (except such as are covered by a Bond 
acceptable to Owner indemnifying Owner against any such Liens, security interest or 
encumbrances); and (3) all Work covered by this Application for Payment is in 
accordance with the Contract Documents and is not defective. 

Payment of: $____________________________________________________  
  (Line 8 or other - attach explanation of other amount)  
   
   
is  recommended by: _____________________________________________________ _____________________ 
 (Engineer) (Date) 
   
Payment of: $____________________________________________________  
  (Line 8 or other - attach explanation of other amount)  
   
   
is approved by: _____________________________________________________ _____________________ 

  (Owner) (Date) 
    
By: Date: Approved by:  

_____________________________________________________  
_____________________ 

 Funding Agency (if applicable) (Date) 
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Progress Estimate Contractor’s Application 
    

For (contract):  Application Number:  

Application Period:  Application Date:  

A B Work Completed  E F G 

Item  C D  Total Completed % Balance to 
Specification 
Section No. 

Description Scheduled 
Value 

From Previous 
Application (C + D) 

This Period Materials Presently 
Stored (not in C or D) 

and Stored to Date 
(C + D + E) 

(F) 
B 

Finish 
(B - F) 

         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
 Totals        
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Progress Estimate Contractor’s Application 
    

For (contract):  Application Number:  

Application Period:  Application Date:  

A B C D E F G 

Item Bid 
Quantity 

Unit 
Price 

Bid 
Value 

Estimated 
Quantity 
Installed 

Value Materials 
Presently Stored 

(not in C) 

Total Completed 
and Stored to 
Date (D + E) 

%  
(F) 
B 

Balance to 
Finish 
(B - F) 

Bid Item No.  Description 

           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
 Totals          
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PROJECT CHANGE ORDER FORM 

Client:  
 

Date: Click here to enter a date. 
 Date of Existing Agreement: Click here to enter a date. 
 Client Contract/Purchase Order No.: Click here to enter text. 
 Project Name:  

Scope Revision:  
 
Click here to enter text. 

See Attached:   Valid for Click here to enter text. Days 

Contractor proposes to revise the existing Agreement for a cost of:  US Dollars   Click here to enter text. 
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*FRINGE BENEFITS EXPLANATION (P):

               
Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State 
Law (unemployment tax, worker’s compensation, income taxes, etc.).  

Please specify the type of benefits provided: 
1)  Medical or hospital care                                     4)  Disability                                          

2)  Pension or retirement                                            5)  Vacation, holiday                                                                          

3)  Life Insurance                                                     6)  Other (please specify)                                   

CERTIFIED STATEMENT OF COMPLIANCE 

For the week ending date of                                                     , 

I,                                                          of                                                      ,  (hereafter known as  

Employer) in my capacity as                                                         (title) do hereby certify and state: 

Section A: 

1.   All persons employed on said project have been paid the full weekly wages earned by them during             
the week in accordance with Connecticut General Statutes, section 31-53, as amended.  Further, I               
hereby certify and state the following: 

 a)  The records submitted are true and accurate; 

 b)  The rate of wages paid to each mechanic, laborer or workman and the amount of payment or 
 contributions paid or payable on behalf of each such person to any employee welfare fund, as 
 defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate 
 of wages and the amount of payment or contributions paid or payable on behalf of each such 
 person to any employee welfare fund, as determined by the Labor Commissioner pursuant to 
 subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not 
 less than those which may also be required by contract; 

 c)  The Employer has complied with all of the provisions in Connecticut General Statutes, 
 section 31-53 (and Section 31-54 if applicable for state highway construction); 

d)  Each such person is covered by a worker’s compensation insurance policy for the duration of
his employment which proof of coverage has been provided to the contracting agency; 

 e) The Employer does not receive kickbacks, which means any money, fee, commission, credit, 
 gift, gratuity, thing of value, or compensation of any kind which is provided directly or  
 indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor 
 employee for the purpose of improperly obtaining or rewarding favorable treatment in  
 connection with a prime contract or in connection with a prime contractor in connection with a 
 subcontractor relating to a prime contractor; and 

 f) The Employer is aware that filing a certified payroll which he knows to be false is a class D 
 felony for which the employer may be fined up to five thousand dollars, imprisoned for up to 
 five years or both.  

2.    OSHA~The employer shall affix a copy of the construction safety course, program or 
training completion document to the certified payroll required to be submitted to the contracting 
agency for this project on which such persons name first appears.  

                                                                                                                                                    
            (Signature)            (Title)                                   Submitted on (Date)
                                   

                                                                   

***THIS IS A PUBLIC DOCUMENT***
***DO NOT INCLUDE SOCIAL SECURITY NUMBERS***
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 00 70 00-1           General Conditions 

SECTION 00 70 00 

GENERAL CONDITIONS 

 

PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes 

1. Standard General Conditions of the Construction Contract prepared by Engineers 

Joint Contract Documents Committee.  Such document is attached hereto and is 

hereby incorporated into this Project Manual. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

 

END OF SECTION 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 
Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and which 
is to be accompanied by such supporting documentation as is required by the Contract 
Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 
(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior negotiations, representations, or 
agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 
copies of the items listed in the Agreement are Contract Documents. Approved Shop 
Drawings, other Contractor submittals, and the reports and drawings of subsurface and 
physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the 
provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 
is ready for final payment as evidenced by Engineer’s written recommendation of final 
payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by 
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is signed 
and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 
that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 
timely compliance by the Successful Bidder with the conditions precedent listed therein, 
Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to perform the 
Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 
for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 
oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 
Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 
the Work. A listing of the contents of the Project Manual, which may be bound in one or 
more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which such 
portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements to support scheduled performance of related 
construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 
of the Contract Price to various portions of the Work and used as the basis for reviewing 
Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 
which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by Owner which are designated for the use of 
Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part of 
the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 
award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 
direct contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 
containing such facilities, including those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, cable television, water, wastewater, 
storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 
be provided under the Contract Documents. Work includes and is the result of performing or 
providing all labor, services, and documentation necessary to produce such construction, and 
furnishing, installing, and incorporating all materials and equipment into such construction, 
all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 
Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 
Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept of 
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 
there is a specific statement indicating otherwise). The use of any such term or adjective is 
not intended to and shall not be effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work, or any duty or authority to undertake 
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 
Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some other 
specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment complete 
and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 
shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to the date on which the Contract Times commence 
to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 
schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on 
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be specific or 
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 
forth in the Contract Documents. No such provision or instruction shall be effective to assign 
to Owner, Engineer, or any of their officers, directors, members, partners,  employees, 
agents, consultants, or subcontractors, any duty or authority to supervise or direct the 
performance of the Work or any duty or authority to undertake responsibility inconsistent 
with the provisions of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 
part of the Work, Contractor shall carefully study and compare the Contract Documents and 
check and verify pertinent figures therein and all applicable field measurements. Contractor 
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
which Contractor discovers, or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected 
thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 
not proceed with the Work affected thereby (except in an emergency as required by 
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been 
issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 
Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 
6.17.D.3); or  
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3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 
consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 
the Project or any other project without written consent of Owner and Engineer and specific 
written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of 
text, data, graphics, or other types are furnished only for the convenience of the receiving party. 
Any conclusion or information obtained or derived from such electronic files will be at the user’s 
sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard 
copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements 
for permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 
rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  
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4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 
Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 
that the existence of such differing subsurface or physical condition causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 
however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 
result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 
of their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 
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4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 
have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 
Documents, Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. 
Engineer will promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document the 
consequences of the existence or location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 
extent that they are attributable to the existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated with reasonable accuracy in the 
Contract Documents and that Contractor did not know of and could not reasonably have 
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to 
agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract 
Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 
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4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at 
the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
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permit Owner to timely obtain required permits and provide Contractor the written notice 
required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has 
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 
which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such special conditions under which Work 
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 
Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement 
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 
Drawings or Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 
Contractor to indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
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ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 
required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 
and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 
policies for the limits and coverages so required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required to 
purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required to 
purchase and maintain. 
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C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 
other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 
are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 
such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 
written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of whom shall be listed as additional 
insureds, and include coverage for the respective officers, directors, members, partners, 
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employees, agents, consultants, and subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 
greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 
and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional insured of continuation of such insurance 
at final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
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them, each of whom is deemed to have an insurable interest and shall be listed as a loss 
payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as 
may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 
not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 
writing by Owner prior to being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 
whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 
Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 
insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 
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E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 
not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any 
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 
other and their respective officers, directors, members, partners, employees, agents, consultants 
and subcontractors of each and any of them for all losses and damages caused by, arising out of 
or resulting from any of the perils or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss covered by any property insurance 
maintained on the completed Project or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or 
after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 
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5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may 
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. 
Owner shall deposit in a separate account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest may reach. If no other special 
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received 
applied on account thereof, and the Work and the cost thereof covered by an appropriate Change 
Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 
adjust and settle the loss with the insurers and, if required in writing by any party in interest, 
Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as 
the other may reasonably request. If either party does not purchase or maintain all of the bonds 
and insurance required of such party by the Contract Documents, such party shall notify the 
other party in writing of such failure to purchase prior to the start of the Work, or of such failure 
to maintain prior to any change in the required coverage. Without prejudice to any other right or 
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby. The insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated 
in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 
2.07) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. Such adjustments will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 
may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so that no 
change in related Work will be required, it may be considered by Engineer as an “or-equal” 
item, in which case review and approval of the proposed item may, in Engineer’s sole 
discretion, be accomplished without compliance with some or all of the requirements for 
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 
proposed item of material or equipment will be considered functionally equal to an item so 
named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 
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2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to that 
named and an acceptable substitute therefor. Requests for review of proposed substitute 
items of material or equipment will not be accepted by Engineer from anyone other than 
Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented by the General Requirements, and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 
item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 
design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 
Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of 
other contractors affected by any resulting change. 
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B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 
Whether or not Engineer approves a substitute so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each 
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of 
Engineer for making changes in the Contract Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 
the difference in the cost occasioned by such replacement, and an appropriate Change Order will 
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 
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entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, 
Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as 
may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property insurance applicable to the Work. If the 
insurers on any such policies require separate waiver forms to be signed by any Subcontractor or 
Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is specified in the Contract Documents 
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
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use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time of 
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall 
pay all charges of utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws 
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
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and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 
the operations of workers to the Site and other areas permitted by Laws and Regulations, and 
shall not unreasonably encumber the Site and other areas with construction equipment or 
other materials or equipment. Contractor shall assume full responsibility for any damage to 
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 
Work, Contractor shall promptly settle with such other party by negotiation or otherwise 
resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused by or based upon Contractor’s performance of 
the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site all tools, appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all property not designated for alteration 
by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent property to stresses or pressures that will endanger it. 
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6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of 
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on 
or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 
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any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide 
and to enable Engineer to review the information for the limited purposes required by 
Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 
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b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, 
and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s 
review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract 
Documents. This notice shall be both a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation in 
the Work, conform to the information given in the Contract Documents and be compatible 
with the design concept of the completed Project as a functioning whole as indicated by the 
Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction (except where a particular means, method, technique, 
sequence, or procedure of construction is specifically and expressly called for by the 
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Contract Documents) or to safety precautions or programs incident thereto. The review and 
approval of a separate item as such will not indicate approval of the assembly in which the 
item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has complied 
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of 
each such variation by specific written notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 
responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 
of corrected copies of Shop Drawings and submit, as required, new Samples for review and 
approval. Contractor shall direct specific attention in writing to revisions other than the 
corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 
responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 
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3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 
of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to the performance of the Work, provided that any such claim, cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 
of tangible property (other than the Work itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly employed by any of them to perform 
any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 
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6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. 
Shop Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
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access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 7, Contractor shall inspect such other work and promptly 
report to Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 36  of  62 
 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and 
tests of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
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and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a greater degree of confidence that the 
completed Work will conform generally to the Contract Documents. On the basis of such visits 
and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 
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9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided in 
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract 
Documents or that will prejudice the integrity of the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not 
the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
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on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and 
binding (except as modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability 
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of 
the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The 
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for 
the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 
of the Contract Documents nor any decision made by Engineer in good faith either to exercise or 
not exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their content complies with the requirements of, 
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and in the case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 
10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with a 
Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
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executing any such Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 
the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 
be deemed denied. 
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E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 
denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 
reimbursed to Contractor will be only those additional or incremental costs required because of 
the change in the Work or because of the event giving rise to the Claim. Except as otherwise 
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 
11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor. Such 
employees shall include, without limitation, superintendents, foremen, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on the 
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 
by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 
be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 43  of  62 
 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, 
less market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with 
the terms of said rental agreements. The rental of any such equipment, machinery, or 
parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with the 
performance of the Work (except losses and damages within the deductible amounts of 
property insurance established in accordance with Paragraph 5.06.D), provided such 
losses and damages have resulted from causes other than the negligence of Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them or for 
whose acts any of them may be liable. Such losses shall include settlements made with 
the written consent and approval of Owner. No such losses, damages, and expenses shall 
be included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 
Site, express and courier services, and similar petty cash items in connection with the 
Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 
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1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 
Site or in Contractor’s principal or branch office for general administration of the Work and 
not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not 
limited to, the correction of defective Work, disposal of materials or equipment wrongly 
supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant 
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
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the Contract Price and not in the allowances, and no demand for additional payment on 
account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made 
by Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any such increase or 
decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 
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B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the 
provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 
by a mutually agreed lump sum (which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 
be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 
in a net decrease in cost will be the amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 
and  

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 
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12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 
the Contract Times shall be based on written notice submitted by the party making the Claim to 
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of this 
Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 
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ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise 
them of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 
13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 49  of  62 
 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such uncovering, exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a 
Claim therefor as provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 
the Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
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architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty 
and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 
to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 
with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 
of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) 
will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 
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13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an 
appropriate amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer in accordance 
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with any other provision of the Contract 
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 
such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 52  of  62 
 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of 
units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 
not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied 
by a bill of sale, invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of the 
Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to Owner or return the 
Application to Contractor indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may make the necessary corrections and 
resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s 
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review of the Application for Payment and the accompanying data and schedules, that to the 
best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under Paragraph 
9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 
free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 
of subsequently discovered evidence or the results of subsequent inspections or tests, revise 
or revoke any such payment recommendation previously made, to such extent as may be 
necessary in Engineer’s opinion to protect Owner from loss because: 
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a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance 
with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject to the provisions of Paragraph 
14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 
furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 
such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 
for such action and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 
reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 
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14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion. There shall be attached to the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the tentative 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached list. If, after considering such objections, Engineer concludes that the 
Work is not substantially complete, Engineer will, within 14 days after submission of the 
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers the Work substantially complete, 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 
certificate of Substantial Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as Engineer believes justified 
after consideration of any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of responsibilities 
pending final payment between Owner and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 
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1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 
such part of the Work which Owner believes to be ready for its intended use and 
substantially complete. If and when Contractor agrees that such part of the Work is 
substantially complete, Contractor, Owner, and Engineer will follow the procedures of 
Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work ready for its intended use and substantially complete and request 
Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If Engineer 
does not consider that part of the Work to be substantially complete, Engineer will notify 
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 
respect to certification of Substantial Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  
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d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that:  (i) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, or 
which might in any way result in liens or other burdens on Owner's property, have been paid 
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract Documents have 
been fulfilled, Engineer will, within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment. At the same time Engineer will also give 
written notice to Owner and Contractor that the Work is acceptable subject to the provisions 
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 
accompanying documentation, the amount recommended by Engineer, less any sum Owner 
is entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 
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14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 
from failure to comply with the Contract Documents or the terms of any special guarantees 
specified therein, or from Contractor’s continuing obligations under the Contract 
Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing 
as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a 
Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 
tools, appliances, construction equipment, and machinery at the Site, and use the same to the 
full extent they could be used by Contractor (without liability to Contractor for trespass or 
conversion);  
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2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 
has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
so approved by Engineer, incorporated in a Change Order. When exercising any rights or 
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 
Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue. Any retention or payment of moneys due Contractor by Owner will not release 
Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 
on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
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dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 
Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or 
damage directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 
Conditions; or 
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2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 
competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed 
to exclude the first and include the last day of such period. If the last day of any such period falls 
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by 
other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 
as if repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.  
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SECTION 00 73 00 
SUPPLEMENTARY GENERAL CONDITIONS 

These Supplementary Conditions amend or supplement the General Conditions of the Contract 
Documents. All provisions which are not so amended or supplemented remain in full force and effect. 
SC-1.01A.3  Delete paragraph 1.01.A.3 of the General Conditions in its entirety and replace with: 
 1.01.A.3  Application for Payment - the form acceptable to Engineer and Owner which is to be 

used by Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the Contract 
Documents. 

SC-1.01.A.20  Add the words “or Owner’s Project Representative” after the word “Engineer.” 
SC-1.01.A.29.a. Add a new paragraph after paragraph 1.01.A.29 of the General Conditions as follows: 

1.01.A.29.a.  Owner’s Project Representative - The person or persons designated as project 
representative by Owner, acting on behalf of Owner within the duties entrusted to them. 

SC-1.01.A.36.  Delete paragraph 1.01.A.36 of the General Conditions in its entirety and replace with: 
1.01.A.36  Resident Project Representative - The authorized representative of Owner or Engineer 
who may be assigned to the Site or any part thereof. 

SC-1.01.A.39 Schedule of Values- Delete paragraph SC 1.01.A.39 in its entirety 
SC-1.01.A.42. Renumber paragraph 1.01.A.42 of the General Conditions to 1.01.A.42.a, and add a new 
paragraph as follows: 

1.01.A.42.b. Standard Specifications - Wherever in these Contract Documents reference is made 
to the Standard Specifications, said reference shall be understood as referring to the State of 
Connecticut Department of Transportation Standard Specifications for Road, Bridge, and 
Incidental Construction, latest version, which applicable parts are incorporated herein and made a 
part of these Documents by specific reference thereto. If requirements contained in the Standard 
Specifications are modified by or are in conflict with supplemental information in these Contract 
Documents, the requirements of these Contract Documents shall prevail. 

SC-1.01.A.44. Supplement paragraph 1.01.A.44 of the General Conditions as follows: 
Substantial Completion is further defined as (i) that degree of completion of the Project's 
operating facilities or systems sufficient to provide Owner the full time, uninterrupted, and 
continuous beneficial operation of the Work; and (ii) all required functional, performance and 
acceptance or startup testing has been successfully demonstrated for all components, devices, 
equipment, and instrumentation and control to the satisfaction of Engineer in accordance with the 
requirements of the Specifications and (iii) all inspections required have been completed and 
identified defective Work replaced or corrected. 

SC-2.03.A Delete paragraph 2.03.A of the General Conditions in its entirety and replace with: 
2.03.A The Contract Time will commence to run on the thirtieth day after the Effective Date of 
the Agreement; or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed.  
A Notice to Proceed may be given at any time within thirty days after the Effective Date of the 
Agreement.  In no event shall the Contract Time commence to run later than the thirtieth day after 
the Effective Date of the Agreement.  

SC-2.05.A.3  Delete the section in its entirety 
SC-2.07.A.3  Delete the section in its entirety 
SC-4.01.D.  Add a new paragraph immediately after paragraph 4.01.C of the General Conditions as 
follows: 
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4.01.D  Contractor shall provide for any additional off-site lands and access thereto that may be 
required for Contractor and Subcontractor parking.  Contractor shall restore off-site lands and 
access thereto to the satisfaction of the property owner.  Contractor shall provide a written release 
in a form acceptable to the Owner from the property owner that the property is acceptably 
restored upon completion of the use of the off-site lands and access. 

SC-4.03.C1 Replace “Contact Price” with “Unit Quantity”  
SC-4.03.C2 Replace “Contract Price” with “Unit Quantity” 
SC-4.03.C2.a Replace “Contract Price” with “Unit Quantity” 
SC-4.06.D. Add the following as the last sentence of paragraph 4.06.D. 

Contractor shall continue to work in all areas in which a Hazardous Environmental Condition has 
not been encountered. 

SC-4.06G. Delete paragraph 4.06G of the General Conditions and replace with the following: 
To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that 
such Hazardous Environmental Condition: (i) was not shown or indicated in the Drawings or 
Specifications or Identified in the Contract Documents to be included within the scope of the 
Work, and (ii) was not created, in whole or in part, by Contractor or by anyone for whom 
Contractor is responsible.  Nothing in the Paragraph 4.06.G shall obligate Owner to indemnify 
any individual or entity from and against the consequences of that individual’s or entity’s own 
negligence. 

SC-4.06H. Delete Paragraph 4.06H of the General Conditions and replace with the following: 
To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition created, in whole or in part, by Contractor or 
by anyone for whom Contractor is responsible.  Nothing in this Paragraph 4.06H shall obligate 
Owner to indemnify any individual or entity from or against the consequences of that individual’s 
or entity’s own negligence. 

SC-5.01.D. Add the following paragraph immediately following paragraph 5.01.C. of the General 
Conditions. 
 5.01.D  “Bonds shall meet the requirements of applicable Connecticut General Statutes (CGS), 
including but not limited to Sections 49-41, 49-41a, 49-42 with regard to the Payment Bond and Section 
38a-290 with regard to the Performance and Payment Bonds.  Performance Bonds shall meet the three (3) 
year minimum requirement set forth in Section 38a-290 of the CGS.  Each Bidder shall familiarize 
himself with the requirements of Connecticut General Statutes Section 12-430(7), and shall be responsible 
for compliance with this Act.  A copy of Connecticut General Statutes Section 12-430(7) is enclosed at 
the end of Section 00825.” 
SC-5.02.A. Supplement paragraph 5.02.A of the General Conditions as follows: 

Surety and insurance companies from which the bonds and insurance for this Project are 
purchased shall have a Best’s rating of no less than A:FSC VII, in addition to the other 
requirements specified herein. 
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SC-5.04.A.  Delete paragraph 5.04.A. of the General Conditions and replace with the following: 
 5.04.A.  Before commencing Work and as a condition of payment, Contractor shall purchase and 

maintain such liability and other insurance as is appropriate for the Work being performed and as 
will provide protection from claims set forth below which may arise out of or result from 
Contractor's performance of the Work and Contractor’s other obligations under the Contract 
Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone 
for whose acts any of them may be liable. 

SC-5.04.B.1. Supplement paragraph 5.04.B.1 of the General Conditions as follows: 
Include the following parties or entities as additional insured: 

5.04.B.1.a. Town of Oxford, 486 Oxford Road, Oxford, Connecticut 06483 
5.04.B.1.b. B&B Engineering, LLC, 15 Research Drive, Suite 3, Woodbridge, 
Connecticut 06525  
5.04.B.1.c. State of Connecticut, 210 Capitol Avenue, Hartford, Connecticut 06106 

The names of the above parties shall appear on the face of the insurance certificate of all policies 
except workers compensation. 

SC-5.04.B.5.  In paragraph 5.04.B.4 of the General Conditions, replace "thirty days" with "sixty days". 
SC-5.04.C. These requirements also apply to any subcontractor or common carrier used by the 
Contractor.  Add the following paragraph immediately following paragraph 5.04.B of the General 
Conditions: 

5.04.C. The limits of liability for the insurance required by paragraph 5.04.B.2 of the General 
Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations: 

5.04.C.1. Worker's compensation, disability benefits and other similar employee benefit 
acts, and damages because of bodily injury, occupational sickness or disease, or death of 
Contractor's employees as provided in paragraphs 5.04.A.1 and 5.04.A.2 of the General 
Conditions: 

5.04.C.1.a. State: Statutory 
5.04.C.2. Contractor's Liability Insurance under paragraphs 5.04.A.3 through 5.04.A.5 of 
the General Conditions shall provide the following minimum limits and conditions: 

5.04.C.2.a. Comprehensive General Liability  $4,000,000 
5.04.C.2.d. Each Occurrence (bodily injury and 
property damage)        $2,000,000 

5.04.C.3. Comprehensive Automobile Liability (per occurrence) $2,000,000 
5.04.C.4. Comprehensive Catastrophe Liability (umbrella): 

5.04.C.4.a. General Aggregate:  $2,000,000 
5.04.C.4.b. Each Occurrence: $2,000,000 

SC-5.06.A.  Delete paragraph 5.06.A of the General Conditions in its entirety. 
SC-5.06.B.  Delete paragraph 5.06.B of the General Conditions in its entirety. 
SC-5.06.C.  In paragraph 5.06.C of the General Conditions, replace "30 days" with "60 days". 
SC-5.06.F.  Add the following paragraph immediately following paragraph 5.06.E of the General 
Conditions. 

5.06.F.  The underlined statement below must appear on the Contractor’s Certificate of Insurance: 
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Town of Oxford and B&B Engineering, LLC is to be named as an additional insured on 
all policies, except Worker’s Compensation, on a primary basis such that said additional 
insurance shall provide primary coverage to Town of Oxford and B&B Engineering, LLC 
and any other insurance available to Town of Oxford and B&B Engineering, LLC shall 
be secondary or excess. 
 
The Contractor shall defend, indemnify, and hold Town of Oxford and B&B 
Engineering, LLC harmless for any and all injuries to persons and/or property resulting 
out the performance of this contract.  
 

SC-5.08A Replace “Owner as fiduciary” with “Owner, acting in good faith”, throughout. 
SC-5.09B Replace “Owner as fiduciary” with “Owner, acting in good faith”, throughout. 
SC-6.01 Add Section 6.01.C immediately following 6.01.B: 
 6.01.C The Contractor’s Superintendent, or Owner-approved substitute, shall be at the work site 

any time work is being performed. 
SC-6.02.B. Delete paragraph 6.02.B of the General Conditions in its entirety and insert the following in 
its place: 

6.02.B. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Sites or adjacent thereto, or except as allowed by the Owner, and except as 
otherwise stated in the Contract Documents, all Work at the Sites shall be performed during 
weekdays, between the hours of 7:00 a.m. and 4:00 p.m. No equipment or machinery may be 
started at the sites before 7:00 a.m. and all equipment must be shut off by 4:00 p.m. The 
Contractor will not permit overtime work or the performance of Work on Saturday, Sunday, or 
any legal holiday except under extenuating circumstances approved by the Owner.  The 
Contractor will not be permitted to work on official Owner holidays except under extenuating 
circumstances approved by the Owner. 

 SC-6.02. Add the following paragraph immediately following paragraph 6.02.B of the General 
Conditions: 

6.02.C.  The normal weekly operating hours of the facility are 7:00 a.m. to 4:00 p.m., Monday 
through Friday.    
6.02.D. Contractor shall reimburse Owner for Owner's and Engineer's additional extraordinary 
costs, as determined by Owner, for onsite personnel overtime work resulting from Contractor's 
overtime operations. Reimbursement shall be on the cost basis defined in paragraph 14.02.D. of 
these Supplementary Conditions. 

SC-6.03.A. Add the following sentence at the end of paragraph 6.03.A. of the General Conditions: 
All equipment used by the Contractor for the completion of the Work shall be tuned and well-
maintained to avoid unnecessary noise and air pollutant emissions.  Temporary power equipment 
and HVAC equipment must have noise attenuation to reduce source noise to 55 dB(A) at 300 feet 
from source. 

SC-6.05.E. Supplement paragraph 6.05.E of the General Conditions as follows: 
Reimbursement rates for Engineer or Engineer's Consultants for evaluation of proposed 
substitutes shall be on the basis as established in paragraph 14.02.D.4 of these Supplementary 
Conditions. 

SC-6.06.B. Supplement paragraph 6.06.B of the General Conditions as follows: 
The identity and acceptance of Subcontractors is required in accordance with the requirements of 
the INSTRUCTIONS TO BIDDERS.  Owner's acceptance of any Subcontractor is conditional 
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and is based upon satisfactory performance of the Work by the Subcontractor as determined by 
the Owner. 

SC-6.07.B  In paragraph 6.07.B of the General Conditions, add the following after “…Engineer,” 
 “and all other individuals or entities identified in the Supplementary Conditions to be listed as 

insureds or additional insureds,” 
SC-6.08. Add new paragraphs immediately after paragraph 6.08.A of the General Conditions as follows: 

6.08.A. The Contractor will obtain and pay for all additional required construction permits and 
licenses, including: 
  6.08.C.3  Local Building Permit from the Town 
6.08.B. A copy of each permit, where applicable, is available at Owner's office. Contractor shall 
examine the permits and shall conform to the requirements contained therein, and such 
requirements are hereby made a part of these Contract Documents as fully and completely as 
though the same were set forth herein. Failure to examine the permit(s) will not relieve Contractor 
from compliance with the requirements stated therein.  

SC-6.09.D. Add new paragraphs 6.09D, 6.09E, 6.09F, 6.09G, and 6.09H immediately after 
paragraphs 6.09.C of the General Conditions as follows: 

6.09.D. This Article contains portions of certain laws and regulations which, by provision of law, 
ordinance, rule or regulation, are required to be included in the Contract Documents.  The 
material included in this Article may not be complete or current.  Contractor's obligation to 
comply with all laws, ordinances, rules and regulations applicable to the Work is set forth in 
Paragraph 6.09 of the General Conditions. 

• State of Connecticut's Executive Order No. 3 of June 16, 1971 
• State of Connecticut’s Executive Order No. 17 of February 15, 1973 
• State of Connecticut’s Executive Order No. 16 of August 4, 1999 
• State of Connecticut’s Executive Order No. 7c of July 13, 2006 
• State of Connecticut’s Executive Order No. 14 of April 17, 2006 

6.09.E. Payments to Subcontractors: 
6.09.E.1 In accordance with Connecticut General Statues, Section 49-41a, Contractor shall: 

a. Within 30 days after payment to Contractor by Owner, pay any amounts 
due any Subcontractor, whether for labor performed or materials furnished, 
when the labor or materials have been included in an application for 
payment submitted by Contractor and paid by Owner. 

b. Include in each of its subcontracts a provision requiring each Subcontractor 
to pay any amounts due any of its subcontractors, whether for labor 
performed or materials furnished, within 30 days after such Subcontractor 
receives a payment from the Contractor which encompasses labor or 
materials furnished by a subcontractor. 

6.09.E.2. For the purposes of this Article 6.09.D only, the term "Subcontractor" shall mean 
an individual, firm or corporation having a direct contract with Contractor, and the term 
"subcontractor" shall mean an individual, firm or corporation having a direct contract with a 
Subcontractor. 

6.09.F. Minimum Wages (if required based on construction cost – see Section 00100.15.2): 
6.09.F.1. In accordance with the requirements of Connecticut General Statutes, Section 31-
53, the wage paid on an hourly basis to any mechanic, laborer, or workman employed upon 
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the Work and the amount of payment or contribution paid or payable on behalf of each such 
employee to any employee welfare fund, shall be at a rate equal to the rate customary or 
prevailing for the same trade or occupation in the town in which the Work is located.  Any 
Contractor who is not obligated by agreement to make payment or contribution on behalf of 
such employees to any such employee welfare fund shall pay to each employee as part of his 
wages the amount of payment or contribution for this classification on each per day. 
6.09.F.2. A schedule of minimum hourly wage rates, issued by the Labor Department of the 
State of Connecticut, is attached at the end of these Supplementary Conditions.  Contractor 
shall update these rates as required by the State of Connecticut Labor Department. 
6.09.F.3. The Contractor shall comply with the requirements of Connecticut General 
Statutes, An Act Increasing Penalties for Prevailing Wage and Wage and Hour Violations 
and Allocating Money to Enforcement, House Bill 7063 - Public Act 93-392 (effective 
October 1, 1993), including submittal of weekly certified payrolls to the Owner which 
certify the accuracy of the payrolls, proper workers' compensation coverage, and that there 
are no kickbacks.  The above referenced bill makes it a felony for an employer to make a 
false statement on a certified payroll or to fail to pay an employee or an employee welfare 
fund the amount shown. 
6.09.F.4. Owner does not guarantee that labor can be procured for the minimum wages in 
the wage scale. The rates of wages listed are minimum only, below which Contractor 
cannot pay, and they do not constitute a representation that labor can be procured for the 
minimum listed. 
6.09.F.5. Owner will not recognize any claim for additional compensation because of the 
payment by Contractor of any wage rate in excess of the prevailing wages set forth in the 
Contract Documents. The possibility of wage increases is one of the elements to be 
considered by Contractor in determining its Bid, and will not under any circumstances be 
considered as the basis of a claim against Owner. 

6.09.G. Resident's Preference: 
6.09.G.1. Contractor shall comply with the requirements of Connecticut General Statutes, 
Sections 31-52 and 31-52(A), which provide as follows: 
a. For Public Buildings:  In the employment of labor to perform the Work specified 

herein, preference shall be given to citizens of the United States, who are, and 
continuously for at least three months prior to the date hereof, have been residents of 
the labor market area, as established by the labor commissioners, in which such 
Work is to be done, and if no such qualified person is available, then to citizens who 
have continuously resided in the county in which the Work is to be performed for at 
least three months prior to the date hereof, and then to citizens of the State who have 
continuously resided in the State at least three months prior to the date hereof. 

b. For Public Works Projects Other Than Public Buildings:  In the employment of 
mechanics, laborers, or workmen to perform the Work specified herein, preference 
shall be given to residents of the State who are, and continuously for at least six 
months prior to the date hereof, have been residents of this State, and if no such 
person is available then to residents of other states. 

6.09.G.2 The above provisions of Sections 31-52 and 31-52(A) shall not apply where the 
State of Connecticut or any subdivision thereof may suffer the loss of revenue granted or to 
be granted from any agency or department of the federal government as a result of said 
sections or regulative procedures pursuant thereto. 

6.09.H. Out-of-State Contractors: 
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Any non-resident contractor is required to comply with all requirements set out in Section 
12-430 of the General Statutes, as amended. 

SC-6.10.B. Add a new paragraph immediately after paragraph 6.10.A of the General Conditions as 
follows: 

6.10.B. Under the terms of the regulations issued by the State Tax Commission in administration 
of the State Sales and Use Tax, Contractor and its Subcontractors and Suppliers may purchase 
such materials and supplies as are to be physically incorporated in and will become a permanent 
part of the Work performed under these Contract Documents without payment of tax, according 
to Regulation 18 as amended promulgated by the Sales and Use Tax Division of the State Tax 
Department.  

SC-6.11.A.1. Supplement paragraph 6.11.A.1 of the General Conditions as follows: 
Contractor shall not enter upon nor use property not under Owner control until appropriate 
easements have been executed and a copy is on file at the site. 

SC-6.11.A.3.  In paragraph 6.11.A.3 of the General Conditions, add ". . . Engineer's Consultants, and all 
other individuals or entities identified in the Supplementary Condition to be listed as insureds or 
additional insureds," after “. . . harmless Owner and Engineer.” 
SC-6.13.G.  Add new paragraphs immediately after paragraph 6.13.F of the General Conditions as 
follows: 
 6.13.G. Owner reserves the right to stop work as a result of safety related deficiencies that the 

Owner perceives to be imminently threatening to the well-being of Contractor's personnel.  
Contractor shall immediately comply with all such directives at no additional cost to the Owner.  
Nothing in this paragraph 6.13.C shall be taken to relieve the Contractor of their responsibilities 
under paragraphs 6.13.A or 6.13.B, nor to burden the Owner with any responsibilities related 
thereto. 
6.13.H. Within 30 days of the awarding of this contract, the Contractor shall furnish proof to the 
Labor Commissioner, with copies delivered to the Owner, that all employees performing manual 
labor pursuant to this contract have completed a course of at least ten hours in duration in 
construction safety and health approved by the federal Occupational Safety and Health 
Administrator within the last five years, in accordance with Section 31-53b of the Connecticut 
General Statutes.  This requirement applies to any contact in an amount greater to or equal to 
$100,000. All subcontractors providing manual labor through this contract, whether a direct 
subcontractor or not, will provide the Labor Commissioner, with copies delivered to the Owner, 
proof of completion of the required health and safety course referenced in this paragraph for each 
worker who will be performing manual labor on the project.  The Contractor shall attach a copy 
of the construction safety completion card to the first certified payroll on which the subject 
employee’s name appears. 
6.13.I.  The Owner reserves the right to bar any employee of the Contractor or Subcontractor 
from the project site if, in the opinion of the Owner, that employee fails to follow Owner’s 
requirements for site conduct or if the employee is jeopardizing his or others’ safety. 

SC-6.16.A  In paragraph 6.16.A of the General Conditions, delete the word "Engineer" in two places and 
replace with the following: 
 "Engineer and Owner" 
SC-6.16.A Supplement paragraph 6.16.A of the General Conditions as follows: 

Prior to beginning Work at the site, the Contractor shall supply the Owner and Engineer with a 
list of 24-hour emergency contact numbers.  These numbers shall include project managers, 
superintendents, foremen, corporate officers, and Subcontractors. 

SC-6.17 Add new paragraph following paragraph 6.17 E of the General Conditions as follows: 
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6.17.F. Contractor shall fulfill additional submittal requirements as provided in Section 01330 of 
the General Requirements.  

SC-6.20 Delete Article 6.20 of the General Conditions in its entirety and replace it with the following: 
 6.20.A. To the fullest extent permitted by law, Contractor shall defend, indemnify and hold 

harmless Owner and Engineer1 and their agents, employees, and consultants from and against any 
and all claims, damages, losses and expenses of any kind including, but not limited to settlements, 
judgments, penalties, fines, awards, attorney's fees and costs arising in any way, directly or 
indirectly, out of or resulting from the performance of the Work by Contractor, its agents servants 
and/or employees or arising out of the performance of the Work by any subcontractor retained or 
employed by Contractor. Contractor shall not be responsible to indemnify or hold harmless the 
Owner for any negligent act or omission of the Owner.  Contractor shall also be liable for any and 
all damages and losses incurred or sustained by Owner as a result of Contractor's failure to 
defend, indemnify or hold harmless Owner, or provide Owner with the additional insurance 
coverage as required herein, including, but not limited to, the actual attorney's fees and 
costs incurred by Owner to enforce the obligations of the Contractor set forth within these 
contract documents, including, but not limited to, the provisions requiring the Contractor 
to obtain additional insurance coverage for the Owner and defend, indemnify and hold harmless 
the Owner. 
6.20.B. In any and all claims against Owner, Engineer1 and all other individuals or entities 
identified in the Supplementary Conditions to be listed as insureds or additional insureds or any 
of their agents, employees or consultants by any employee of Contractor, any Subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of them may 
be liable, the indemnification obligation under Paragraph 6.15.A shall not be limited in any way 
by any limitation on the amount or type of damages, compensation or benefits payable by or for 
Contractor or any Subcontractor under workers' or workmen's compensation acts, disability 
benefit acts or other employee acts. 

 6.20.C. Contractors, subcontractors, and equipment and material suppliers on the project, or their 
sureties, shall maintain no direct action against the Owner, Engineer1, Engineer's officers, 
employees, affiliated corporations, and subcontractors for any claim arising out of, in connection 
with, or resulting from the engineering services performed.  Owner will be the only beneficiary of 
any undertaking by Engineer. 

 1  "and all other individuals or entities identified in the Supplementary Conditions to be listed as 
insureds or additional insureds," 

SC-7.01.D. through 7.01.F. Add new paragraphs immediately following paragraph 7.01.C of the General 
Conditions as follows: 

7.01.D. Should Contractor cause damage to the work or property of any separate contractor at the 
sites, or should any claim arising out of or resulting from Contractor's performance of the Work at 
the sites be made by any separate contractor against Contractor, Owner, Engineer, Engineer's 
Consultants, or all other individuals or entities identified in the Supplementary Conditions to be 
listed as insureds or additional insureds, or any other person, Contractor shall promptly attempt to 
settle with such and all other individuals or entities identified in the Supplementary Conditions to 
be listed as insureds or additional insureds, other contractor by agreement, or to otherwise resolve 
the dispute by mediation, arbitration or at law. Contractor shall, to the fullest extent permitted by 
Laws and Regulations, indemnify and hold Owner, Engineer, and Engineer's Consultants and the 
officers, directors, employees, agents, and other consultants of each and any of them harmless 
from and against all claims, costs, losses and damages, (including, but not limited to, all fees and 
charges of engineers, architects, attorneys and other professionals and all court or arbitration or 
other dispute resolution costs) arising directly, indirectly or consequentially out of or resulting 
from any action, legal or equitable, brought by a separate contractor against Owner, Engineer, 
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Engineer's Consultants, or the officers, directors, employees, agents, or other consultants of each 
and any of them to the extent based on a claim caused by, arising out of, or resulting from 
Contractor's performance of the Work. 
7.01.E. Should a separate contractor cause damage to the Work or property of Contractor or 
should the performance of work by any separate contractor at the site give rise to any other claim, 
Contractor shall not institute any action, legal or equitable, against Owner, Engineer, Engineer's 
Consultants, or all other individuals or entities identified in the Supplementary Conditions to be 
listed as insureds or additional insureds, or the officers, directors, employees, agents, or other 
consultants of each and any of them or permit any action against any of them to be maintained 
and continued in its name or for its benefit in any court or before any mediator or arbitrator which 
seeks to impose liability on or to recover damages from Owner, Engineer, or Engineer's 
Consultants or the officers, directors, employees, agents, or other consultants of each and any of 
them on account of any such damage or claim. 
7.01.F. If Contractor is delayed at any time in performing or furnishing Work by any act or 
neglect of a separate contractor and Owner and Contractor are unable to agree as to the extent of 
any adjustment in Contract Times attributable thereto, Contractor may make a claim for an 
extension of time in accordance with Article 12. An extension of the Contract Times shall be 
Contractor's exclusive remedy with respect to Owner, Engineer, Engineer's Consultants, and all 
other individuals or entities identified in the Supplementary Conditions to be listed as insureds or 
additional insureds, or the officers, directors, employees, agents, or other consultants of each and 
any of them for any delay, disruption, interference or hindrance caused by any separate 
contractor. This paragraph does not prevent recovery from Owner, Engineer, Engineer's 
Consultants, or all other individuals or entities identified in the Supplementary Conditions to be 
listed as insureds or additional insureds, or the officers, directors, employees, agents, or other 
consultants of each and any of them for activities that are their respective responsibilities. 

SC-7.02.C. Add new paragraph immediately following paragraph 7.02.B of the General Conditions as 
follows: 

7.02.C. Other work anticipated to be performed at the site by others that is either directly or 
indirectly related to the scheduled performance of the Work under these Contract Documents is 
described in the COORDINATION Section of the General Requirements. 

SC-8.01.A Delete paragraph 8.01.A, and replace with the following: 
 Owner shall copy Engineer on all written communications to Contractor. 
SC-8.09B.  Add a new paragraph immediately after paragraph 8.09.A of the General Conditions as 
follows: 
 Owner reserves the right to stop work as a result of safety related deficiencies that the Owner 

perceives to be imminently threatening to the well-being of Contractor's personnel.  Contractor 
shall immediately comply with all such directives at no additional cost to the Owner.  Nothing in 
this paragraph 8.09.B shall be taken to relieve the Contractor of their responsibilities under 
paragraphs 6.13.A or 6.13.B, nor to burden the Owner with any responsibilities related thereto. 

SC-9.01.A. Omit the first sentence of paragraph 9.01.A of the General Conditions. 
SC-9.01.B. Add a new paragraph immediately following paragraph 9.01.A  of the General Conditions as 
follows: 

9.01B. Owner’s Project Representative Responsibilities and Authority 
9.01.B.1.  The Owner may furnish a Resident Project Representative and other resident 
staff during the project.  In addition, the Owner may furnish permanent or temporary 
Resident Project Representatives from the Engineer. 

9.01.B.1.1. Owner shall designate an employee to represent Owner during the 
project. Said employee shall be designated Owner’s Project Representative. The 
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duties, responsibilities, and limitations of authority of Owner’s Project 
Representative during construction will be as described below. 
9.01.B.1.2. Owner’s Project Representative may conduct on-site inspections to 
check the progress, quality, and quantity of the executed Work, and to determine 
if Work is proceeding in accordance with the Contract Documents. The right to 
conduct on-site observation will not alter the responsibilities of Contractor or 
Engineer as stated herein. 
9.01.B.1.3. Owner’s Project Representative will have authority to disapprove or 
reject Work or material which Owner’s Project Representative believes to be 
defective, and will also have authority to require special inspection or testing of 
the Work as provided in Article 13, whether or not the Work is fabricated, 
installed, or completed. 
9.01.B.1.4. Owner’s Project Representative will prepare all Change Orders, Field 
Orders, and Work Change Directives recommended by Engineer. 
9.01.B.1.5. Neither Owner’s Project Representative’s authority to act under this 
Article 8 or elsewhere in the Contract Documents, nor any decision made by 
Owner’s Project Representative in good faith either to exercise or not exercise 
such authority, shall create, impose, or give rise to any duty or responsibility 
owed by Owner to Contractor, any Subcontractor, any manufacturer, fabricator, 
supplier or distributor, or organization, or to any surety for, or employee or agent 
of, any of them. 
9.01.B.1.6. Whenever in the Contract Documents the terms “as ordered,” “as 
directed,” “as required,” “as allowed,” “as approved,” or terms of like effect or 
import are used, or the adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” or “satisfactory” or adjectives of like effect or import are used to 
describe a requirement, direction, review, or judgment of Owner’s Project 
Representative as to the Work, it is intended that such requirements, direction, 
review, or judgment will be solely to evaluate the Work for compliance with the 
Contract Documents (unless there is a specific statement indicating otherwise). 
The use of any such term or adjective never indicates that Owner, by acts of 
Owner’s Project Representative or otherwise, shall have authority to supervise or 
direct performance of the Work or authority to undertake responsibility contrary 
to the provisions of Paragraph 8.09. 

SC-9.03.B. through 9.03.D. Add new paragraphs immediately following paragraph 9.03.A of the General 
Conditions as follows: 

9.03.B. The Resident Project Representative (RPR) may be furnished by Engineer or Owner. The 
responsibilities, authority, and limitations of the RPR are limited to those of Engineer in 
accordance with paragraph 9.10 of the General Conditions and as set forth elsewhere in the 
Contract Documents and are further limited and described below. 
9.03.C. Responsibilities and Authority: 

9.03.C.1. Schedules: Review and monitor the progress schedule, schedule of Submittals, 
submissions and progress payments of the Unit Price  prepared by Contractor and consult 
with Engineer concerning acceptability. 
9.03.C.2. Conferences and Meetings: Conduct or attend meetings with Contractor, such 
as preconstruction conferences, progress meetings, Work conferences and other Project 
related meetings. 
9.03.C.3. Liaison: (i) Serve as Engineer's liaison with Contractor, working principally 
through Contractor's superintendent and assist in understanding the intent of the Contract 
Documents; (ii) assist Engineer in serving as Owner's liaison with Contractor when 
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Contractor's operations affect Owner's onsite operations; (iii) assist in obtaining from 
Owner additional details or information when required for proper execution of the Work. 
9.03.C.4.  Submittals:  Advise Engineer and Contractor of the commencement of any 
Work or arrival of Products at site, when recognized, requiring a Shop Drawing or 
Sample if the Submittal has not been approved by Engineer. 
9.03.C.5. Review of Work, Rejection of defective Work, Inspections and Tests: 
(i) Conduct onsite observations of the Work in progress to assist Engineer or Owner’s 
Project Representative in determining if the Work is in general proceeding in accordance 
with the Contract Documents; (ii) inform Engineer or Owner’s Project Representative 
and Contractor whenever RPR believes that any Work is defective; (iii) advise Engineer 
or Owner’s Project Representative whenever RPR believes that any Work will not 
produce a completed Project that conforms generally to the Contract Documents or will 
prejudice the integrity of the design concept of the completed Project as a functioning 
whole as indicated in the Contract Documents, or whenever RPR believes Work should 
be uncovered for observation, or requires special testing, inspection, or approval; 
(iv) monitor that tests, equipment and systems startups and operating and maintenance 
training are conducted in the presence of appropriate personnel, and that Contractor 
maintains adequate records thereof; (v) and observe, record and report to Engineer 
appropriate details relative to the test procedures and startups; and (vi) accompany 
visiting inspectors representing public or other agencies having jurisdiction over the 
Project, record the results of these inspections and report to Engineer. 
9.03.C.6. Interpretation of Contract Documents: Inform Engineer when clarifications and 
interpretations of the Contract Documents are needed and transmit to Contractor 
clarifications and interpretations as issued by Engineer. 
9.03.C.7. Modifications: Consider and evaluate Contractor's suggestions for 
modifications in Drawings or Specifications and provide recommendations to Engineer; 
transmit to Contractor the decisions issued by Engineer. 
9.03.C.8. Records: (i) Maintain at the site files for correspondence, conference records, 
Submittals including Shop Drawings and Samples, reproductions of original Contract 
Documents including all Addenda, the signed Agreement, Written Amendments, Work 
Change Directives, Change Orders, Field Orders, additional Drawings issued after the 
Effective Date of the Agreement, Engineer's written clarifications and interpretations, 
progress reports, and other Project related documents; (ii) keep a diary or log book 
recording pertinent site conditions, activities, decisions and events. 
9.03.C.9. Reports: (i) Furnish Engineer periodic reports of progress of the Work and of 
Contractor's compliance with the progress schedule and schedule of Submittals 
submissions; (ii) consult with Engineer in advance of scheduled major tests, inspections 
or start of important phases of the Work; and (iii) assist in drafting proposed Change 
Orders, Work Change Directives, and Field Orders, obtain backup material from 
Contractor as appropriate. 
9.03.C.10. Payment Requests: Review applications for payment with Contractor for 
compliance with the established procedure for their submission and forward with 
recommendations to Owner and Engineer, noting particularly the relationship of the 
payment requested, the progress payments on account of the Unit Price, Work completed 
and materials and equipment delivered at the site but not incorporated in the Work. 
9.03.C.11. Certificates, Maintenance and Operation Manuals, Record Documents, and 
Site Records: During the course of the Work, monitor that these documents and other 
data required to be assembled, maintained, and furnished by Contractor are applicable to 
the items actually installed and in accordance with the Contract Documents, and have this 
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material delivered to Engineer for review and forwarding to Owner prior to final payment 
for the Work. 
9.03.C.12. Substantial Completion: (i) Conduct an inspection in the company of 
Engineer, Owner, and Contractor and prepare a list of items to be completed or corrected; 
(ii) submit to Engineer a list of observed items requiring completion or correction. 
9.03.C.13. Completion: (i) Conduct final inspection in the company of Engineer, Owner 
and Contractor; and (ii) notify Contractor and Engineer in writing of all particulars in 
which this inspection reveals that the Work is incomplete or defective; and (iii) observe 
that all items on final list have been completed, corrected, or accepted by Owner and 
make recommendations to Engineer concerning acceptance. 

9.03.D. Limitations of Authority: Resident Project Representative will not: 
9.03.D.1. undertake any of the responsibilities of Contractor, Subcontractors or 
Contractor's superintendent; or 
9.03.D.2. authorize Owner to occupy the Project in whole or in part; or 
9.03.D.3. participate in specialized field or laboratory tests or inspections conducted by 
others except as specifically authorized by Engineer. 

SC-9.07.A. Add the following at the end of paragraph 9.07.A of the General Conditions: 
9.07.A. In lieu of the Engineer, the Owner’s Project Representative may perform the functions 
ascribed to the Engineer in paragraph 9.07.A. 

SC-9.09.F. Add a new paragraph immediately after paragraph 9.09.E of the General Conditions as 
follows: 

9.09.F. Contractors, Subcontractors, Suppliers and others on the Project, or their sureties, shall 
maintain no direct action against Engineer, Engineer's Consultants, and all other individuals or 
entities identified in the Supplementary Conditions to be listed as insureds or additional insureds, 
or the officers, directors, employees, agents, affiliated corporations, and subcontractors of each 
and any of them, for any claim arising out of, in connection with, or resulting from the 
engineering services performed.  Owner will be the only beneficiary of any undertaking by 
Engineer. 

SC-10.05.C. Delete paragraph 10.05.C of the General Conditions, and its sub-paragraphs, in its entirety 
and insert the following in its place: 

10.05.C. Engineer's Decision and Executive Negotiation: 
10.05.C.1. Engineer’s Decision:  Engineer will render a formal decision in writing within 
30 days after receipt of the last submittal of the claimant or the last submittal of the 
opposing party, if any. Engineer’s written decision on such Claim, dispute or other matter 
will be final and binding upon Owner and Contractor unless within 10 days after issuance 
of Engineer's written decision, either party appeals the decision by giving the other party 
and Engineer written notice of request for executive negotiation. 
10.05.C.2. Executive Negotiation: 

10.05.C.2.a. Within 10 days of the delivery of notice of appeal to Engineer’s 
written decision regarding Claim, dispute or other matter, senior representatives of 
at least Owner and Contractor, having authority to settle the dispute, and Engineer 
shall meet at a mutually acceptable time and place, and thereafter as often as they 
reasonably deem necessary, to exchange relevant information and to attempt to 
resolve the dispute. 
10.05.C.2.b. In the event a mutually acceptable decision cannot be reached 
through executive negotiation within 20 days of the appealing party's notice, or 
mutually agreeable longer period, or if the party receiving such notice will not 
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meet within 10 days, Owner or Contractor may make a written declaration, 
delivered to the other party and Engineer, that the executive negotiation is 
deemed unsuccessful and may initiate further dispute resolution measures in 
accordance with Article 16. 
10.05.C.2.c. If no such dispute resolution procedures have been set forth in 
Article 16, a written notice of intention to further appeal from Engineer’s written 
decision shall be delivered by Owner or Contractor to the other and to Engineer 
within 30 days after the date upon which the executive negotiation has been 
declared unsuccessful, or within 60 days after Substantial Completion, whichever 
is later (unless otherwise agreed in writing by Owner and Contractor), to exercise 
such rights or remedies as the appealing party may have with respect to such 
Claim, dispute, or other matter in accordance with applicable Laws and 
Regulations. 

SC-11.01.D.  Add a new paragraph immediately after paragraph 11.01.D of the General Conditions as 
follows: 
 11.01.D.1  Contractor, on a daily basis, shall submit to Owner's or Engineer's Resident Project 

Representative time, equipment, and material records for labor, equipment and materials used by 
Contractor and Subcontractors in the prosecution of the Work defined in paragraph 11.01. 

SC-11.03.D. Delete paragraph 11.03.D of the General Conditions, and its sub-paragraphs, in its entirety 
and insert the following in its place: 

11.03.D. The unit price of an item of Unit Price Work shall be subject to reevaluation and 
adjustment under the following conditions: 

11.03.D.1. if the total cost of a particular item of Unit Price Work amounts to 50 percent 
or more of the Contract Price at the time of award and the variation in the quantity of that 
particular item of Unit Price Work performed by Contractor differs by more than 50 
percent from the estimated quantity of such item indicated in the Bid Form; and 
11.03.D.2. if there is no corresponding adjustment with respect to any other item of 
Work; and 
11.03.D.3. if Contractor believes that Contractor has incurred additional expense as a 
result thereof; or if Owner believes that the quantity variation entitles Owner to an 
adjustment in the unit price, either Owner or Contractor may demand a Change in 
Contract Price or Contract Times. Such Change in Contract Price shall be based on any 
increase or decrease in costs due solely to the variation above 50 percent or below 50 
percent of the estimated quantity. If the quantity variation is such as to cause an increase 
in Contract Times, Contractor may request an extension for the delay resulting from 
performing the quantity in excess of 50 percent of the estimated quantity. If the parties 
are unable to agree as to the effect of any such variation in the quantity of Unit Price 
Work, either party may make a claim for an adjustment in the Contract Price or Contract 
Times in accordance with paragraph 10.05. 

SC-12.01.C.2.c. Supplement paragraph 12.01.C.2.c of the General Conditions as follows: 
, except the maximum total allowable cost to Owner shall be the Cost of the Work plus a 
maximum collective aggregate fee for Contractor and all tiered Subcontractors of 20 percent; 

SC-12.03.A. Section should be supplemented with the following: 
Such an adjustment shall be the Contractor’s sole and exclusive remedy for the delays described in 
Paragraph 12.03.A. 

SC-13.03. In paragraphs 13.03.A, 13.03.E, and 13.03.F of the General Conditions, add the words “or 
Owner’s Project Representative” after each incidence of the word “Engineer.”SC-13.03.B. Delete 
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paragraph 13.03.B of the General Conditions, and its subparagraphs, in its entirety and insert the 
following in its place: 

13.03.B. Testing of materials and inspection will be performed by the Owners inspection staff. 
The Contractor shall give the Engineer or Owner’s Project Representative timely notice of 
readiness of the Work for all required inspections, tests, or approvals and shall cooperate with 
inspection and testing personnel to facilitate required inspections or tests. The Owner shall 
employ and pay for the services of an independent testing laboratory to perform all inspections, 
test, or approvals required by the contract documents. Tests required by Contract Documents 
shall be made by an independent testing laboratory or agency licensed or certified in accordance 
with Laws and Regulations and applicable state and local statues. In the event state license or 
certification is not required, testing laboratories or agencies shall beet following applicable 
requirements: 

13.03.B.1. “Recommended Requirements for Independent Laboratory Qualification,” 
published by the American Council of Independent Laboratories 
13.03.B.2. Basic requirements of ASTM E329, “Standard Specification for Agencies 
Engaged in the Testing and/or Inspection of Materials Used in Construction” as 
applicable 
13.03.B.3. Calibrate testing equipment at reasonable intervals by devices of accuracy 
traceable to either the National Bureau of Standards or accepted values of natural 
physical constants. 

SC-13.03 C. Replace “Contractor” with Owner or Owner’s Project Representative. 
SC-13.03 D. Delete Section 13.03 D. 
SC-13.04. In paragraphs 13.04.A and 13.04.B of the General Conditions, add the words “or Owner’s 
Project Representative” after each incidence of the word “Engineer.” 
SC-13.06.A. Add the words “or Owner’s Project Representative” following “Engineer” in the beginning 
of the fourth line of 13.06.A of the General Conditions. 
SC-13.07.C.  Delete paragraph 13.07.C of the General Conditions and replace with the following: 

13.07.C  The correction period for all equipment, regardless of whether or not equipment was 
placed in continuous service prior to Substantial Completion, shall commence at the date of Final 
Completion. 

SC-13.09.A.  In paragraph 13.09.A of the General Conditions, add the words "or Owner" after each 
incidence of the word "Engineer". 
SC-14.01.A.   Delete section in its entirety and replace with the following 

 14.01 Basis for Progress Payments:  
  A. The Schedule of Values established as provided in in the Contract will serve as 
the basis for progress payments and will be incorporated into a form of Application for Payment 
acceptable to Engineer. Progress payments on account of Unit Price Work will be based on the 
number of units completed during the pay period, as determined under the provisions of Paragraph 
13.03. Progress payments for cost-based Work will be based on Cost of the Work completed by 
Contractor during the pay period. 

B. Responsibilities of the Engineer in regard to payment application procedures may 
be modified in accordance with applicable sections of the General Requirements. 

SC-14.02.A.1 Add the words "and  Owner" following "Engineer" in the beginning of the fourth line of 
14.02.A.1 of the General Conditions. 
SC-14.02.A.2 Section should be supplemented by adding: 
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“, along with fully executed lien waivers in a form acceptable to the Owner from each 
Subcontractor and supplier associated with prior Applications. 

SC-14.02.B.1.  Delete paragraph 14.02.B.1 of the General Conditions and replace with the following: 
 14.02.B.1  Owner will within 10 days after receipt of each application for payment, either 

continue processing the application or return the application to the Contractor for correction.  In 
the latter case, Contractor may make the necessary corrections and resubmit the Application.  
Owner may also request Engineer's recommendation of payment. 

SC-14.02.B.5 Section should be supplemented with a new section e as follows: 
 14.02.B.5.e Engineer or Owner is not satisfied with the lien waivers or affidavit submitted 

pursuant to Paragraph 14.02.A.2. 
SC-14.02.C.1. Delete paragraph 14.02.C.1 of the General Conditions in its entirety and insert the 
following in its place: 

14.02.C.1. Within thirty days after presentation of the Application for Payment to Owner with 
Engineer’s recommendation, the amount recommended will (subject to the provisions of 
paragraph 14.02.D) become due and when due will be paid by Owner to Contractor. 

SC-14.02.C.2.  Add a new paragraph immediately after paragraph 14.02.C.1 of the General Conditions as 
follows: 

14.02.C.2.  In general, work performed by the Contractor during a one-month period will, if the 
requirements of this Article 14 are met, be paid by the Owner on the fourth Friday of the 
following month.  Applications for a previous month's work must be submitted on or before 20 
days of the date of payment in order to allow for Owner review and processing.  Applications 
submitted after that time will generally not be paid until the following month. 

SC-14.02.D.1.  Delete paragraph 14.02.D.1 of the General Conditions and replace with the following: 
14.02.D.1.  Owner may refuse to make payments of the full amount requested, or as modified and 
agreed to by Owner and Contractor, or as recommended by Engineer because: 

SC-14.02.D.1.e. Add a new paragraph immediately after paragraph 14.02.D.1.d of the General Conditions 
as follows: 

14.02.D.1.e  The Contractor has not conformed with, made submissions required by, or otherwise 
not met the requirements of Article 6.09.  The Contractor's attention is particularly directed to the 
requirements of submission of certified payrolls required under paragraph 6.09.F.3. 

SC-14.02.D.4. Add a new paragraph immediately after paragraph 14.02.D.3 of the General Conditions as 
follows: 

14.02.D.4. items entitling Owner to retain set-offs from the amount recommended, including but 
not limited to: 

14.02.D.4.a. Owner's or Engineer's compensation at an estimated average rate of $120 per 
each extra personnel hour for labor plus expenses because of the following Contractor-
caused events: 

14.02.D.4.a.1. witnessing retesting of corrected or replaced defective Work; 
14.02.D.4.a.2. return visits to manufacturing facilities to witness factory testing 
or retesting; 
14.02.D.4.a.3. Submittal review in excess of three reviews by Engineer for 
substantially the same Submittal; 
14.02.D.4.a.4. evaluation of proposed substitutes and in making changes to 
Contract Documents occasioned thereby; 
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14.02.D.4.a.5. overtime worked by Contractor necessitating Engineer or Owner 
to work extraordinary overtime. Such overtime would not have been 
contemplated by Owner at time of Bid opening; or 

14.02.D.4.b. liability for liquidated damages incurred by Contractor as set forth in the 
Agreement. 

SC-14.07.A.1.  In paragraph 14.07.A.1 of the General Conditions, add the words "and Owner" after the 
word "Engineer". 
SC-14.10.  Add a new paragraph immediately after paragraph 14.09.A.2 of the General Conditions as 
follows: 

14.10 Contractor Estimates, as follows: 
14.10.A.  At the end of the third week of each month, the Contractor shall provide to the Owner 
and Engineer estimates of the cost of the subsequent month's work. 

SC-15.02.A.3.  In paragraph 15.02.A.3 of the General Conditions, add the words "or Owner" after the 
word "Engineer". 
SC-15.02.G Add section as follows: 

15.02.G.  If the Owner gives notice pursuant to this Paragraph, but it is later determined that 
proper grounds to terminate for cause did not lie, such termination will be treated as termination 
for convenience pursuant to Paragraph 15.03. 

SC-16.01.A Delete paragraph 16.01 in its entirety and insert the following in its place: 
 

16.01.A Dispute Resolution: 
16.01.A.1  All claims, disputes and other matters in question between Owner and 
Contractor arising out of, or relating to the Contract Documents or the breach thereof, 
except for claims which have been waived by the making or acceptance for final 
payment as provided by Paragraph 14.09, shall be decided by the courts of the 
jurisdiction in which the Project is located. 
16.01.A.2.  In the case of any dispute that is required to be referred to Engineer 
initially for decision in accordance with Paragraph 10.05.A, no legal proceeding shall 
be instituted prior to completing Executive Negotiations in accordance with paragraph 
10.05.C.2. 

SC-17.02.A.  In paragraph 17.02.A of the General Conditions, add "or official Owner holidays" after the 
word "jurisdiction". 

END OF SECTION 
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CONNECTICUT WAGE RATE REQUIREMENTS 
NOTE: WAGE RATES ARE SUBJECT TO CHANGE. CONTRACTOR SHALL ACCOUNT 
FOR ANTICIPATED WAGE RATES. THE OWNER WILL NOT BE RESPONSIBLE FOR ANY 
COST INCURRED DUE TO WAGE RATE INCREASES DURING ANY TIME OF THE 
PROJECT.   



 
 
 
 
 
 

ATTACHMENT A 
 

Adoption of Form 818 
 
 
 
 
 
 
 
 



 

  ADOPTION OF FORM 818 

ADOPTION OF FORM 818 
 
The State of Connecticut, Department of Transportation, Standard Specifications for Roads, 
Bridges, and Incidental Construction, Form 818 2020, merged with Supplemental Specifications, 
dated July 2023, otherwise referred to collectively as “ConnDOT Form 818” is hereby made part 
of this contract, as modified by the Special Provisions contained herein. If the provisions of this 
Manual conflict with provisions of other Department documents (not including statutes or 
regulations), the provisions of the Manual will govern. The Special Provisions relate in particular 
to the Oxford Little River Nature Preserve and Municipal Center Phase 1B in the Town of 
Oxford.  
 



 
 
 
 
 
 

ATTACHMENT B 
 

Notice to Contractor: 
Potential Modified Award Schedule 

 
 
 
 
 
 
 
 



10-25-17 

  GENERAL 

 
 
NOTICE TO CONTRACTOR – POTENTIAL MODIFIED AWARD 
SCHEDULE 
 
 
The contractor is hereby given notice that this contract may not be awarded until all Federal and 
State financial approvals have been received. If all financial approvals are not received, this 
contract may be withdrawn and re-advertised at the discretion of the State, per section XIII of the 
Construction Contract Bidding and Award Manual. This shall not be the basis for any claims by 
any bidder. 



 
 
 
 
 
 

ATTACHMENT C 
 

State of Connecticut Certificate of Compliance with Connecticut 
General Statute Section 31-57b  

 
 
 
 
 
 
 
 



 

 

The following Certificate of Compliance with Connecticut General Statute Section 31-57b 
form must be completed by the apparent low bidder. 





 
 
 
 
 
 

ATTACHMENT D 
 

Contractors Wage Certification Form 
 
 
 
 
 
 
 
 





 
 
 
 
 
 

ATTACHMENT E 
 

Construction Contracts- Required Contract Provisions  
(state funded only contracts) 

 
 
 
 
 
 
 
 

























































 
 
 
 
 
 

ATTACHMENT F 
 

Connecticut State Wage Rates 
 
 
 
 
 
 
 
 



CLASSIFICATION Hourly Rate Benefits

Oxford Little River Nature Preserve and Municipal CenterProject:

Minimum Rates and Classifications for
Heavy/Highway Construction

ID#:

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General Statutes of
Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and will apply
only where the contract is advertised for bid within 20 days of the date on which the rates are established. Any
contractor or subcontractor not obligated by agreement to pay to the welfare and pension fund shall pay this amount to
each employee as part of his/her hourly wages.

Project Number: CC22-0107
State#:

Project:

FAP#:
Project Town:

Oxford Little River Nature Preserve and Municipal Center

Oxford

Connecticut Department of Labor
 Wage and Workplace Standards

24-57170

1)  Boilermaker 46.21 29.35

1a) Bricklayer, Cement Masons, Cement Finishers, Plasterers, Stone Masons 41.63 34.50

2) Carpenters, Piledrivermen 37.61 27.61

2a) Diver Tenders 37.61 27.61

3) Divers 46.07 27.61

03a) Millwrights 40.56 28.87

4)  Painters:  (Bridge Construction) Brush, Roller, Blasting (Sand, Water,
etc.), Spray

56.25 25.15

4a) Painters:  Brush and Roller 37.62 24.55

4b) Painters:  Spray Only 40.62 24.55
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4c) Painters:  Steel Only 39.62 24.55

4d) Painters:  Blast and Spray 40.62 24.55

4e) Painters:  Tanks, Tower and Swing 39.62 24.55

4f) Elevated Tanks (60 feet and above) 46.62 24.55

5) Electrician  (Trade License required:  E-1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-
1,2,7,8,9)

43.4 32.07+3% of
gross wage

6) Ironworkers:  Ornamental, Reinforcing, Structural, and Precast Concrete
Erection

42.37 40.02 + a

7) Plumbers (Trade License required:  (P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2) and
Pipefitters (Including HVAC Work) (Trade License required:  S-
1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4 G-1, G-2, G-8, G-9)

48.28 35.50

----LABORERS---- -

8) Group 1:  General Laborers and concrete specialist 33.5 25.59

8) Group 1a: Acetylene Burners (Hours worked with a torch) 34.5 25.59

9)  Group 2:  Chain saw operators, fence and guard rail erectors, pneumatic
tool operators, powdermen

33.75 25.59

10) Group 3:  Pipelayers 34.0 25.59

11) Group 4:  Jackhammer/Pavement breaker (handheld); mason tenders
(cement/concrete), catch basin builders, asphalt rakers, air track
operators, block paver, curb setter and forklift operators

34.0 25.59
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12) Group 5:  Toxic waste removal (non-mechanical systems) 35.5 25.59

13) Group 6:  Blasters 35.25 25.59

Group 7:  Asbestos/lead removal, non-mechanical systems (does not include
leaded joint pipe)

36.5 25.59

Group 8:  Traffic control signalmen 20.1 25.59

Group 9:  Hydraulic Drills 34.25 25.59

Group 10: Toxic Waste Removers A or B With PPE 36.5 25.59

----LABORERS (TUNNEL CONSTRUCTION, FREE AIR). Shield Drive and Liner
Plate Tunnels in Free Air.----

13a) Miners, Motormen, Mucking Machine Operators, Nozzle Men, Grout
Men, Shaft & Tunnel Steel & Rodmen, Shield & Erector, Arm Operator,
Cable Tenders

35.73 25.59 + a

13b) Brakemen, Trackmen, Miners' Helpers and all other men 34.76 25.59 + a

----CLEANING, CONCRETE AND CAULKING TUNNEL----

14) Concrete Workers, Form Movers, and Strippers 34.76 25.59 + a

15) Form Erectors 35.09 25.59 + a

----ROCK SHAFT LINING, CONCRETE, LINING OF SAME AND TUNNEL IN FREE
AIR:----
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16) Brakemen, Trackmen, Tunnel Laborers, Shaft Laborers, Miners Helpers 34.76 25.59 + a

17) Laborers Topside, Cage Tenders, Bellman 34.65 25.59 + a

18) Miners 35.73 25.59 + a

----TUNNELS, CAISSON AND CYLINDER WORK IN COMPRESSED AIR: ----

18a) Blaster 42.22 25.59 + a

19)  Brakemen, Trackmen, Groutman, Laborers, Outside Lock Tender,
Gauge Tenders

42.02 25.59 + a

20)  Change House Attendants, Powder Watchmen, Top on Iron Bolts 40.04 25.59 + a

21)  Mucking Machine Operator, Grout Boss, Track Boss 42.81 25.59 + a

----TRUCK DRIVERS----(*see note below)

Two Axle Trucks, Helpers 32.16 30.51 + a

Three Axle Trucks; Two Axle Ready Mix 32.27 30.51 + a

Three Axle Ready Mix 32.33 30.51 + a

Four Axle Trucks 32.39 30.51 + a

Four Axle Ready-Mix 32.44 30.51 + a
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Heavy Duty Trailer (40 tons and over) 34.66 30.51 + a

Specialized earth moving equipment other than conventional type on-the
road trucks and semi-trailer (including Euclids)

32.44 30.51 + a

Heavy Duty Trailer (up to 40 tons) 33.39 30.51 + a

Snorkle Truck 32.54 30.51 + a

----POWER EQUIPMENT OPERATORS----

Group 1:   Crane Handling or Erecting Structural Steel or Stone, Hoisting
Engineer (2 drums or over). (Trade License Required)

52.78 27.80 + a

Group 1a: Front End Loader (7 cubic yards or over); Work Boat 26 ft. and
over.

48.37 27.80 + a

Group 2:   Cranes (100 ton rate capacity and over); Bauer Drill/Caisson.
(Trade License Required)

52.41 27.80 + a

Group 2a: Cranes (under 100 ton rated capacity). 51.51 27.80 + a

Group 2b: Excavator over 2 cubic yards; Pile Driver ($3.00 premium when
operator controls hammer).

48.0 27.80 + a

Group 3:   Excavator; Gradall; Master Mechanic; Hoisting Engineer (all types
of equipment where a drum and cable are used to hoist or drag material
regardless of motive power of operation), Rubber Tire Excavator (Drott-
1085 or similar);Grader Operator; Bulldozer Fine Grade (slopes, shaping,
laser or GPS, etc.).  (Trade License Required)

47.1 27.80 + a

Group 4:  Trenching Machines; Lighter Derrick; CMI Machine or Similar;
Koehring Loader (Skooper).

46.64 27.80 + a

Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt Spreader;
Asphalt Reclaiming Machine; Line Grinder; Concrete Pumps;

45.92 27.80 + a
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Drills with Self Contained Power Units; Boring Machine; Post Hole Digger;
Auger; Pounder; Well Digger; Milling Machine (over 24" mandrel)

Group 5 continued:  Side Boom; Combination Hoe and Loader; Directional
Driller.

45.92 27.80 + a

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade
dozer).

45.55 27.80 + a

Group 7:   Asphalt Roller; Concrete Saws and Cutters (ride on types);
Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling
Machine (24" and under Mandrel)

45.14 27.80 + a

Group 8:   Mechanic, Grease Truck Operator, Hydroblaster, Barrier Mover,
Power Stone Spreader; Welder; Work Boat under 26 ft.; Transfer Machine.

44.67 27.80 + a

Group 9:   Front End Loader (under 3 cubic yards), Skid Steer Loader
regardless of attachments (Bobcat or Similar); Fork Lift, Power Chipper;
Landscape Equipment (including hydroseeder), Vacuum Excavation Truck
and Hydrovac Excavation Truck (27 HG pressure or greater).

44.14 27.80 + a

Group 10:  Vibratory Hammer, Ice Machine, Diesel and Air Hammer, etc. 41.69 27.80 + a

Group 11:  Conveyor, Earth Roller; Power Pavement Breaker (whiphammer),
Robot Demolition Equipment.

41.69 27.80 + a

Group 12:  Wellpoint Operator. 41.61 27.80 + a

Group 13:  Compressor Battery Operator. 40.92 27.80 + a

Group 14:  Elevator Operator; Tow Motor Operator (Solid Tire No Rough
Terrain).

39.54 27.80 + a
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Group 15:  Generator Operator; Compressor Operator; Pump Operator;
Welding Machine Operator; Heater Operator.

39.06 27.80 + a

Group 16:  Maintenance Engineer. 38.28 27.80 + a

Group 17:  Portable Asphalt Plant Operator; Portable Crusher Plant
Operator; Portable Concrete Plant Operator., Portable Grout Plant
Operator, Portable Water Filtration Plant Operator.

43.46 27.80 + a

Group 18:  Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper;
(minimum for any job requiring CDL license).

40.54 27.80 + a

**NOTE:  SEE BELOW

----LINE CONSTRUCTION----(Railroad Construction and Maintenance)----

20) Lineman, Cable Splicer, Technician 48.36 16.92

21) Heavy Equipment Operator 42.26 6.5% + 19.88

22) Equipment Operator, Tractor Trailer Driver, Material Men 40.96 6.5% + 19.21

23) Driver Groundmen 26.5 6.5% + 9.00

23a) Truck Driver 40.96 6.5% + 17.76

----LINE CONSTRUCTION----

24) Driver Groundmen 30.92 6.5% + 9.70

25) Groundmen 22.67 6.5% + 6.20
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26) Heavy Equipment Operators 37.1 6.5% + 10.70

27) Linemen, Cable Splicers, Dynamite Men 41.22 6.5% + 12.20

28) Material Men, Tractor Trailer Drivers, Equipment Operators 35.04 6.5% + 10.45

Welders: Rate for craft to which welding is incidental.
*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.
**Note: Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra

Crane with 200 ft. boom (including jib) - $2.50 extra

Crane with 250 ft. boom (including jib) - $5.00 extra

Crane with 300 ft. boom (including jib) - $7.00 extra

Crane with 400 ft. boom (including jib) - $10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage
of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not
be less than one full-time journeyperson instructing and supervising the work of each apprentice in a specific
trade.

~~Connecticut General Statute Section 31-55a: Annual Adjustments to wage rates by contractors doing state work
~~

  The Prevailing wage rates applicable to this project are subject to annual adjustments each July 1st for the
duration of the project.
  Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July 1st, as posted by
the Department of Labor.
  It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases directly from
the Department of Labor's website.
  The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed below.
  The Department of Labor will continue to issue the initial prevailing wage rate schedule to the Contracting
Agency for the project.
  All subsequent annual adjustments will be posted on our Web Site for contractor access.
  Contracting Agencies are under no obligation pursuant to State labor law to pay any increase due to the annual
adjustment provision.

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer, or
worker shall be paid prevailing wage
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All Person who perform work ON SITE must be paid prevailing wage for the appropriate mechanic, laborer,
or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who perform work ON SITE
regardless of their ownership i.e.: (Owners, Corporate Officers, LLC Members, Independent Contractors, et.
al)

Reporting and payment of wages is required regardless of any contractual relationship alleged to exist
between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of prevailing
wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: January 17, 2024



 
 
 
 
 
 

ATTACHMENT G 
 

Notice to Contractor- Bid Alternates 
 
 
 
 
 
 
 
 



 

  NTC- BID ALTERNATES 

NOTICE TO CONTRACTOR – BID ALTERNATES 
 
The Oxford Little River Nature Preserve and Municipal Center (Phase 1B) will be awarded 
based on the following criteria: 
 
In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices, and other data, as may be requested in the Bid 
Form or prior to the Notice of Award. In the comparison of Bids, alternates will be applied in the 
same order of priority as listed in the Bid Form. To determine the Bid prices for purposes of 
comparison, Owner shall announce to all bidders a “Base Bid plus alternates” budget after 
receiving all Bids, but prior to opening them. For comparison purposes alternates will be 
accepted, following the order of priority established in the Bid Form, until doing so would cause 
the budget to be exceeded. After determination of the Successful Bidder based on this 
comparative process and on the responsiveness, responsibility, and other factors set forth in these 
instructions, the award may be made to said Successful Bidder on its base Bid and any 
combination of its additive alternate Bids for which Owner determines funds will be available at 
the time of award.  
 



OXFORD LITTLE RIVER NATURE PRESERVE AND MUNICIPAL CENTER 
 

 
 

 
 
 
 
 
 

DIVISION 01 00 00 
 

GENERAL REQUIREMENTS 
 
 



 

 01 11 00 - 1 SUMMARY OF WORK 

SECTION 01 11 00 

SUMMARY OF WORK 

PART 1 GENERAL 
1.01 SUMMARY 

A. Section Includes 
1. Work of the Contract is shown and described in Drawings entitled: 

Oxford Little River Nature Preserve and Municipal Center 
Oxford, CT 
prepared by 

B&B Engineering, LLC 
Woodbridge, CT 

2. The Work includes the following major items: 
a. Excavation and Filling for Sidewalk Construction 
b. Asphalt Sidewalk Construction 
c. Utilities Improvements 
d. Drainage Improvements 
e. Concrete ramps and mountable curbing 
f. Stone dust pathway 

 
1.02 RELATED SECTIONS 

A. 00 52 13 – Agreement 
B. 00 08 25 – Supplementary Conditions 

1.03 SUBMITTALS 
A. Informational Submittals 

1. Submit shop drawings and plans per the specifications. 
2. Submit equipment and material specifications per the contract documents for 

Owner’s Engineer review and approval. 
1.04 EXISTING SITE DESCRIPTION 

A. The area of work includes 10 ft wide asphalt sidewalk construction along RT 67 in the 
Town of Oxford. The area of work will take place on Town owned property in front of 
the Town Hall, Fire Department, and Department of Education for the construction of 
the sidewalk. Work on the southern side of RT 67 will include the continuation of an 
existing stone dust nature preserve trail as well as a paver patio in the area of a nature 
preserve. 

1.05 PROJECT/SITE CONDITIONS 
A. Complete all Work within the Contract Time as set forth in Section 00 52 13. 
B. Existing Conditions 

1. Use of Premises and Off-site Work 
a. The Work shall occur on the Owner’s property and State Right of Way. 
b. Provide for the disposal of waste materials off-site at a permitted disposal 

facility in accordance with all applicable local, state, and federal laws. 



 

 01 11 00 - 2 SUMMARY OF WORK 

c. Adhere to the limits of Work as indicated, to minimize inconvenience to 
the Owner and protect people and property. 
 

 PART 2 PRODUCTS - NOT USED 

 PART 3 EXECUTION - NOT USED 

 

 

END OF SECTION 



 01 13 00 - 1 OBLIGATIONS OF CONTRACTOR  
TO OWNER 

 

SECTION 01 13 00 
OBLIGATIONS OF CONTRACTOR TO OWNER 

 
The Contractor or the Contractor’s Project Representative will do the following: 
 

1. Be advised and instructed by the Town of Oxford concerning special working conditions, when the 
Town becomes aware of such conditions, including hazards if any, involved in the job and/or location in 
which the contractor and the Contractor’s agents will be working or present prior to performing any 
work activities. 

 
2. Instruct all such agents and employees with respect to such conditions and/or hazards and the property 

safety precautions to be observed in regard thereto. 
 

3. Ensure that its agents and employees are properly instructed and supervised in full compliance with the 
Occupational Safety and Health Act as it may apply to General Industry and Construction.  All 
necessary, adequate, and operative protective clothing and equipment will be issued to such agents and 
employees by Contractor with full instructions for their use. 
 

4. Prohibit the use of intoxicating beverages or illegal drugs among all agents and employees, and 
specifically supervise this aspect to ensure proper control. 
 

5. Inform the Town’s Project Representative or it’s Designee and obtain consent to obstruct the path to or 
block any exit, bring compressed gases or flammable materials on the premises, use any powder-
actuated tool, use open-flame torches, establish portable heaters, discharge any material into the 
environment, nullify or silence any alarm device, or commit any of the foregoing. 
 

6. Provide a list of all chemicals to be brought into or onto Town sites or facilities.  The contractor shall 
provide a Material Safety Data Sheet (MSDS) for all chemicals, chemical products or chemical by-
products, and ensure that any user is properly trained in the safe handling and use thereof. 
 

7. Promptly and without undue delay notify the Town’s Project Representative or it’s Designee of any 
accident or operational upset whether or not personal injury, equipment, damage, fire or property 
damage results. 
 

8. Abate or otherwise protect against any condition deemed to create a hazard or threat to safety or 
property, as may be identified by the Town’s Project Representative or it’s Designee. 

 
 
The Contractor or Contactor Representative have read the Town project manual and will ensure that the 
requirements of the manual are followed at all times throughout the contract. 

 
Date:              
       Signature of Contractor or Contractor’s Representative 
 
              
       Signature of Town of Oxford Representative 
 
              
       Signature of Witness 

 
END OF SECTION 

 
 



 01 14 00 – 1 WORK RESTRICTIONS 

SECTION 01 14 00 

WORK RESTRICTIONS 

PART 1 GENERAL 
1.01 SUMMARY 

A. Section Includes 
1. Work Schedule  
2. Construction Constraints 
3. Available Work Area 

1.02 RELATED REQUIREMENTS 
A. 01 32 13 – Scheduling of Construction 

1.03 SUBMITTALS 
A. Incorporate the requirements of this Section in the project schedule submitted under 

Section 01 33 00.   
1.04 WORK SCHEDULE 

A. Conduct the Work during daylight hours on Monday through Friday, and within the 
time between 7:00 a.m. and 5:00 p.m., or as otherwise directed or allowed by the 
Owner in writing.  No work is to be done on Owner’s holidays, Saturdays, Sundays or 
outside of the work hours described above, unless authorization in writing is provided 
by the Owner. 
 

PART 2 PRODUCTS – NOT USED 
PART 3 EXECUTION -  NOT USED 
 
 

END OF SECTION 
 



 01 32 13-1 SCHEDULING OF CONSTRUCTION 

SECTION 01 32 13 

SCHEDULING OF CONSTRUCTION 

PART 1 GENERAL 
1.01 SUMMARY 

A. Section Includes 
a. Progress Schedule 
b. Payment Schedule 

1.02 RELATED REQUIREMENT 
A. 01 14 00 – Work Restrictions 

1.03 REFERENCES 
A. The Use of CPM in Construction - A Manual for General Contractors and the 

Construction Industry, an Associated General Contractors (AGC) of America 
publication. 

1.04 PROGRESS SCHEDULE 
A. Network Analysis 

a. Prepare an electronic network analysis using the critical path method under 
concepts and methods outlined in the current edition of AGC’s “The Use of 
CPM in Construction - A Manual for General Contractors and the Construction 
Industry.” 

B. Graphically show the order and interdependence of activities, sequence of Work, how 
the start of a given activity depends on completion of preceding activities, and how 
completion of an activity may restrain the start of subsequent activities. 

C. The Work shall be planned by the Contractor and his Project field superintendent in 
coordination with all Subcontractors and Suppliers whose Work is shown on the 
Progress Schedule. 

D. Include, at a minimum, the following activities on the Progress Schedule: 
a. Submittal and approval of Shop Drawings, including Operation & Maintenance 

manuals 
b. Procurement of equipment and critical materials 
c. Installation of equipment and critical materials 
d. Fabrication of special equipment and material, and its installation and testing 
e. Final inspecting and testing 
f. Punchlist 
g. Final cleanup 
h. Other activities that may be critical to the Progress Schedule 
i. All activities of the Owner and the Engineer which affect progress and/or affect 

required dates for completion of the Work 
E. Take into consideration Shop Drawing submittal and approval time, the delivery times 

of equipment and materials, Subcontractors' Work, availability and abilities of 
workmen, weather conditions, any restrictions in operations at the Work site, and all 
other items that may affect completion of the Work within the Contract Time. 

F. The Progress Schedule shall reflect Work restrictions outlined in Section 01140.  
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G. Show information in such detail that duration times of activities will range from one 
to 15 days.  The selection and number of activities shall be subject to the approval of 
the Owner and Engineer. 

H. The Progress Schedule should show preceding and following event numbers for each 
activity, description of each activity, and activity duration in calendar days. 

1.05 PAYMENT SCHEDULE 
A. Before initiating the Work, submit an estimated monthly rate of Contractor payments 

for the project. 
B. On the first day of each month, submit a projected estimate of the monthly payment to 

be submitted for that month and the next month.  If the payment schedule deviates 
significantly from the original projection provided at the start of the Work, submit a 
revised rate of expenditure schedule. 

1.06 SUBMITTALS 
A. Informational Submittals  

a. Submit four prints of the preliminary Progress Schedule prepared in accordance 
with Article 2.05 of Section 00 73 00 and the requirements of this section.  
Progress schedule must be submitted within 10 days after the Effective Date of 
the Agreement.  Progress Schedule must be approved by the Owner and 
Engineer before the first progress payment will be made. 

b. Revised analyses - Within 10 days after receipt of the review comments, submit 
four prints of the Progress Schedule revised in accordance with those 
comments. 

c. Before initiating the Work, submit an estimated monthly rate of Contractor 
payments for the project.  If the payment schedule deviates from the original 
projection, submit a revised rate of expenditure schedule. 
 

PART 2 PRODUCTS – NOT USED  
PART 3 EXECUTION – NOT USED 
 
 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 GENERAL 
1.01 SUMMARY 

A. Section Includes 
Action Submittals 
Informational Submittals 
1.01 DEFINITIONS 

A. Action Submittals – includes written and graphic information submitted by Contractor 
that requires Engineer’s approval.   

B. Informational Submittals – includes information submitted by Contractor that does not 
require Engineer’s approval.  The Engineer will acknowledge receipt of such 
documents and provide comments when the submittals lack the detail required by the 
Contract Documents.   

1.02 ACTION SUBMITTALS 
A. Shop Drawings 

a. Shop Drawings as defined in the General Conditions, and as specified in 
individual work sections include, but are not necessarily limited to, custom-
prepared data such as fabrication and erection/installation drawings, schedule 
information, piece part drawings, actual shopwork manufacturing instructions, 
special wiring diagrams, coordination drawings, individual system or 
equipment inspection and test reports including performance curves and 
certification, as applicable to the Work. 

b. Shop Drawings shall be of standardized sizes to enable the Owner to maintain a 
permanent record of the submissions.  Approved standard size drawings shall 
be  

i. 24-inches by 36-inches 
ii. 18-inches by 24-inches 

iii. 11-inches by 17-inches 
iv. 8.5-inches by 11-inches 

c. Submit Shop Drawings at the proper time so as to prevent delays in delivery of 
materials.  Coordinate submittals for related or interdependent equipment. 

d. Advise the Engineer in writing of any deviations from the requirements of the 
Contract Documents. 

e. Check all Shop Drawings regarding measurements, size, materials, and details 
to determine if they conform to the Contract Documents.  Shop Drawings found 
to be inaccurate, not in compliance, or otherwise in error shall be returned to 
the Subcontractors or Suppliers for correction before submission to the 
Engineer.  Drawings that are current shall be marked with the date, name, and 
approval stamp of the Contractor.  

f. All details on Shop Drawings submitted for approval shall show clearly where 
correct fabrication of the work depends upon field measurements, such 
measurements shall be made and noted on the Shop Drawings before being 
submitted for approval. 
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g. Detailed installation drawings (equipment, piping, electrical conduits and 
controls, etc.) shall be drawn to scale and fully dimensioned. 

h. No material or equipment shall be purchased or fabricated until the required 
Shop Drawings have been submitted and approved.  Materials and equipment 
and the work involved in their installation or incorporation into the Work shall 
then be as shown in and represented by the Shop Drawings. 

i. Until the necessary approval has been given, do not proceed with any portion of 
the work, the design or details of which are dependent upon the design or 
details of work, materials, equipment or other features for which approval is 
required. 

j. If submitted equipment requires modifications to the structures, piping, layout, 
or other details shown on the Drawings, details of the proposed modifications 
must also be submitted for approval.  If such equipment and modifications are 
approved, perform all Work necessary to make such modifications at no 
additional cost to the Owner. 

B. Product Data: Product data as specified in individual Sections, include, but are not 
necessarily limited to, standard prepared data for manufactured products (catalog 
data), such as the manufacturer's product specification and installation instructions, 
availability of colors and patterns, manufacturer's printed statements of compliances 
and applicability, roughing-in diagrams and templates, catalog cuts, product 
photographs, standard wiring diagrams, printed performance curves and operational-
range diagrams, production or quality control inspection and test reports and 
certifications, mill reports, product operating and maintenance instructions and 
recommended spare-parts listing, and printed product warranties, as applicable to the 
Work. 

C. Samples and color selection charts: Provide sample, when requested by individual 
Specification to establish conformance with the Specifications, and as necessary to 
define color, texture and pattern selections available. 

D. Schedule of Values: In accordance with Section 01 29 73. 
1.03 INFORMATIONAL SUBMITTALS 

A. Schedule of Submittals 
a. Submit a preliminary Schedule of Submittals within 10 days of the Effective 

Date of the Agreement in accordance with Article 2.05 of Section 00 73 00. 
B. Schedule of Manufacturers and Suppliers 

a. Submit a schedule of manufacturers and Suppliers within 7 days after Notice to 
Proceed including the names and addresses of the manufacturers and Suppliers 
of materials and equipment to be incorporated into the Work.   

C. Schedule of Major Products 
a. Submit a schedule of major products within 30 days after Notice to Proceed 

including a complete list of major products proposed for use, with specification 
section number, name of manufacturer, trade name, and model number of each 
product.   

D. Product Listing and Manufacturers Qualifications 
a. For products specified only by reference standards, give manufacturer, trade 

name, model or catalog designation and reference standards.  Specifically 
identify the products, the anticipated schedule for delivery and storage, and the 
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estimated value thereof for materials which the Contractor intends to request 
approval for off-site storage. 

E. Certificates of Compliance 
a. General: 

i. Submit sworn certificates from the manufacturer or material 
supplier that the materials and fabrications provided under the 
Specification section conform with the Contract Documents.   

ii. Certificates shall be signed by an officer of the manufacturer’s 
corporation and witnessed by a Notary Public. 

b. Installer: Prepare written statements on manufacturer’s letterhead certifying that 
installer complies with requirements as specified in individual Specification 
sections. 

c. Material Test: Prepared by qualified testing agency, on testing agency’s 
standard form, indicating and interpreting test results of material for 
compliance with requirements. 

d. Certificates of Successful Testing or Inspection: Submit when testing or 
inspection is required by Laws and Regulations or governing agency, or when 
specified in individual Specification sections. 

e. Manufacturer’s Certificate of Compliance: In accordance with individual 
Specification sections. 

F. Application for Payment 
a. Submit applications for payment in accordance with Section 00 62 76, 

Application and Certificate for Payment. 
b. Submit schedule of stored materials when requesting payment for materials not 

yet installed. 
G. Contract Closeout Submittals: In accordance with Section 01 77 00. 
H. Contractor Design Data 

a. Written and graphic information 
b. List of assumptions 
c. List of performance and design criteria 
d. Summary of loads or load diagram 
e. Calculations 
f. List of applicable codes and regulations 
g. Information requested in individual Specification section 

I. Manufacturer’s Instructions: Written or published information that documents 
manufacturer’s recommendations, guidelines, and procedures in accordance with 
individual Specification sections. 

J. Schedules - Submit construction progress schedules and schedule updates in 
accordance with Section 01 32 13. 

K. Statement of Qualifications: Submit evidence of qualification, certification, or 
registration as required in Contract Documents to verify qualifications of professional 
land surveyor, engineer, materials testing laboratory, specialty subcontractor, trade, 
specialist, consultant, installer, and other professionals. 

L. Submittals Required by Laws, Regulations, and Governing Agencies 
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M. Submit promptly notifications, reports, certifications, payrolls, and other required 
information as may be required, directly to the applicable federal, state, or local 
governing agency or their representative. 

N. Transmit to Engineer for Owner’s records, one copy of correspondence and 
transmittals (including enclosures and attachments) between Contractor and governing 
agency. 

O. Test and Inspection Reports: 
a. Submit test and inspection reports as required by individual Specification 

sections. 
b. Test and inspection reports shall contain signature of person responsible for test 

or report. 
c. Reports shall include identification of product and Specification, project name, 

date and time of test, type of test, location, test results, corrective action 
required if report indicates test is not in compliance with Contract Documents, 
interpretation of test results, and other information as required in individual 
Specification sections. 

P. Testing and Start-up Data: Prepare and submit testing procedures proposed to perform 
testing required by individual Specification sections.   

Q. Vendor Training Plan:  At least two weeks prior to scheduling training of Owner’s 
personnel, submit lesson plans for vendor training in accordance with individual 
Specification section and manufacturer’s Operations and Maintenance Manuals. 

R. Health & Safety Plans: When specified in individual Specification sections, prepare 
and submit a Health and Safety Plan modified or supplemented to include job-specific 
considerations. 

S. Submittals stamped by another Professional Engineer: When specified in individual 
Specification sections, prepare and submit calculations and/or drawings stamped by a 
Professional Engineer licensed in the State where the work is being performed. 

T. Coordination Drawings: When specified in individual Specification sections, prepare 
and submit drawings to show how multiple system and interdisciplinary work will be 
coordinated.  Examples are conduit routing diagrams, duct layouts, utility 
coordination drawings, sprinkler plans etc. 

U. Work Plans: When specified in individual Specification sections, prepare and submit 
copies of all work plans needed to demonstrate to the Owner that Contractor has 
adequately thought-out the means and methods of construction and their interface with 
existing facilities. 

V. Erosion Control Plan: When specified in Contract Documents or required by local 
ordinances or regulations, prepare and submit copies of erosion control plans.  

W. Shutdown Requests: Submit notification of any outages required (electrical, flow 
processes, etc.) as may be required to tie-in new work into existing facilities.  Unless 
otherwise specified, provide outage requests a minimum of 7 days notice shall be 
provided. 

1.04 PROCEDURES 
A. Coordination 

a. Prepare and submit documentation in advance of fabrication and product 
manufacturer, so that the installation will not be delayed, other related work can 
be properly coordinated, and there is adequate time for review and 
resubmission, if required.   
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b. Provide no less than 30 days for review of submittals from the time received by 
the Engineer.  For submittals of major equipment, that require more than 30 
days to review, due to complexity and detail or those requiring review by 
multiple engineering disciplines, Engineer will notify Contractor of the 
circumstances and identify the anticipated date when the submittal will be 
returned. 

c. Re-submittals will be subject to same review time. 
d. No extension of time will be authorized due to failure to provide approvable 

submittals sufficiently in advance of the Work. 
B. Review Shop Drawings, product data, and samples prior to submission and verify and 

determine: 
a. Field measurements 
b. Conformance with the Contract Documents.  Advise the Engineer in writing of 

any deviations from the requirements of the Contract Documents. 
c. Delete or strike out information that is not applicable to the Work. 

C. Submit the following number of copies:  
a. Submittals –Provide 3 sets of submittals. 

i. 1 copy of original submittal should be sent directly to the Owner.  Send 2 
other copies to the Engineer. 

ii. 2 will be retained by the Engineer: 1 for Owner, 1 for Engineer’s file, 
and 1 for Engineer’s construction observer.  

iii. At the Contractor’s request, the Engineer may allow electronic 
submissions provided by the Contractor in PDF format. 

b. Samples – Provide one unless otherwise noted in the individual Specification 
section.  Sample will be retained by Engineer in the field.  

c. A maximum of 3 submittals will be returned by the Engineer with notations to 
the Contractor via First Class United States Postal Service or ground service by 
other carriers. For submissions which are received in electronic PDF format, 
the Engineer may return submissions in electronic PDF format.  

D. Numbering: Submissions shall be accompanied by a transmittal form referencing the 
project name and applicable Specification section.  Submittals shall be referenced 
with consecutive numbering.  Resubmittals shall bear the same transmittal number 
with a sequential letter suffix commencing with "A". 

E. Provide a copy of the Submittal certification form (copy attached at the end of this 
section) which shall be attached to every copy of each Shop Drawing as required 
under Article 6.17 C.2 of Section 00 73 00.  Apply the Contractor’s stamp and initials 
or signature certifying that the submission has been thoroughly reviewed for 
completeness, compliance with the Contract Documents, coordination with adjacent 
construction and dimensional compatibility.  Items submitted without the stamp or 
that are incomplete will be returned by the Engineer for rework and resubmission. 

F. Provide a copy of the P.E. certification form (copy attached at the end of this section) 
which shall be attached to every copy of each Submittal stamped by another 
Professional Engineer.  Items submitted without the completed certification form will 
be returned by the Engineer for resubmission. 

G. Distribute copies of reviewed submittals along with the Engineer’s transmittal to 
concerned parties with instructions to promptly report any inability to comply with the 
provisions or integrate the requirements with interfacing work. 
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H. Partial and Incomplete Submittals 
a. Shop Drawings shall be submitted as a complete package by Specification 

section, unless otherwise reviewed and approved by the Engineer.  It is the 
intent that all information, materials, and samples associated with each 
Specification section be included as a single submittal for the Engineer’s 
review.   

b. Engineer will return entire submittals if preliminary review deems it incomplete 
including: 

i. Missing or incomplete Submittal certification form 
ii. Insufficient number of copies 

iii. Missing content 
c. Partial submittals may be considered, at Engineer’s option, only when 

necessary to expedite the Project.   
d. Partial submittals shall be clearly identified as such on the transmittal to 

identify missing components. 
I. Submittals not required by the Specification will be returned without review or action 

code. 
J. Resubmission  

a. Make corrections and modifications required by the Engineer and resubmit 
until approved.   

b. Clearly identify changes made to submittals and indicate other changes that 
have been made other than those requested by the Engineer. 

c. A maximum of two re-submissions of each shop drawing will be reviewed, 
checked and commented upon without charge to the Contractor (total of 3 
submittals).  Any additional submissions which are required by the Engineer to 
fulfill the stipulations of the Contract Documents will be charged to the 
Contractor. 

K. Distribution 
a. Distribute approved Shop Drawings and approved product data to the Project 

Site and elsewhere as required to communicate the information to Suppliers, 
Subcontractors, and field personnel.   

b. Samples will be retained by the Engineer at the Site. 
1.05 ENGINEER’S REVIEW 

A. The Engineer will review submittals for design, general methods of construction and 
detailing.  The Engineer’s review and approval of submittals shall not be construed as 
a complete check nor does it relieve the Contractor from responsibility for any 
departures or deviations from the requirements of the Contract Documents unless he 
has, in writing, called the Engineer’s attention to such deviations at the time of 
submission.  It will not extend to means, methods, technique, sequences, or 
procedures of construction (except where specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs incident thereto. 

B. The Engineer’s review of the submittals shall not relieve the Contractor from the 
responsibility for proper fitting of the Work, or the responsibility of furnishing any 
work required by the Contract Documents which may not be indicated on the 
submittals.  The Contractor shall be solely responsible for any quantities shown on the 
submittals. 
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C. If the Contractor considers any correction indicated on the submittals to constitute a 
change to the Contract Documents, the Contractor shall provide written notice to the 
Engineer at least 7 working days prior to release for manufacture. 

D. When the submittals have been completed to the satisfaction of the Engineer, the 
Contractor shall carry out the construction in accordance therewith and shall make no 
further changes therein except upon written instructions from the Engineer. 

E. Action submittals as defined in paragraph 1.2 will be reviewed and returned under one 
of the following codes: 
a. Approved (Action Code 1) is assigned when there are no notations or 

comments on the submittal.  Equipment or materials may be released for 
manufacture, provided that it complies with requirements of the Contract 
Documents. 

b. Approved as Noted (Action Code 2) is assigned when there are notations or 
comments on the submittal, but the equipment or materials may still be released 
for manufacture.  All notations and comments must be incorporated in the final 
product.  Resubmission is not necessary. 

c. Revise and Resubmit (Action Code 3) is assigned when there are notations and 
comments requiring a resubmittal of the package.  Work cannot proceed until 
the submittal is revised and resubmitted for review.   

d. Not Approved (Action Code 4) is assigned when the submittal contains non-
specified items or does not meet the requirements of the Contract Documents. It 
may also be assigned when there is a significant amount of missing material 
required for the Engineer to perform a complete review.  The entire package 
must be resubmitted, revised to bring the submittal into conformance.  It may 
be necessary to resubmit using a different manufacturer/vendor to meet the 
requirements of the Contract Documents.  

F. Informational submittals as defined in paragraph 1.2 do not require approval by the 
Engineer.  Such submittals will be returned under one of the following codes: 
a. Receipt Acknowledged (Action Code 5) is assigned when the submittal is 

provided for documentation purposes and is acknowledged as received. 
Comments may be noted using this action code.   

b. Revise and Resubmit (Action Code 6) is assigned when there are notations and 
comments requiring a resubmittal of the package.   

PART 2 PRODUCTS – NOT USED 
PART 3 EXECUTION – NOT USED 

 
 

END OF SECTION 
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SUBMITTAL  CERTIFICATION  FORM 
 

PROJECT:_____________________________________________________________ 
ENGINEER:_____________________ ENGINEER’S PROJECT NO.:_______________ 
CONTRACTOR:__________________ CONTRACTOR’S PROJECT NO.:_____________ 
 
TRANSMITTAL NO.:_______________ SUBMITTAL NO.:_______________________ 
SPECIFICATION NO.:______________ DRAWING NO:_________________________ 
DESCRIPTION:_________________________________________________________ 
MANUFACTURER:_______________________________________________________ 
 
The above referenced submittal has been reviewed by the undersigned and I/we certify that the materials 
and/or equipment meets or exceeds the project specification requirements; that field measurements, 
dimensions, quantities, specified performance criteria, installation requirements, materials, catalog numbers 
and related materials have been verified; that all materials with respect to intended use, fabrication, shipping, 
handling, storage, assembly, and installation pertaining to the performance of the work has been determined 
and verified; that review includes all information related to the contractor’s sole responsibility for means, 
methods, techniques, sequences, and procedures of construction and safety; and item has been coordinated 
with the overall project with: 

� NO DEVIATIONS 

� A COMPLETE LIST OF DEVIATIONS AS FOLLOWS: 

_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
__________________________________________________________________ 
 
 
SUBMITTED BY:___________________________ DATE:_______________________ 
 
 
 
 
 
 
  
 
 
 
 
 
 

GENERAL CONTRACTOR’S STAMP 
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P.E.  CERTIFICATION  FORM 
 
The undersigned hereby certifies that he/she is a professional engineer registered in the State of Connecticut 
and that he/she has been employed by 
 
_____________________________________________________________ to design 

(Name of Contractor) 
 
_____________________________________________________________________ 

(Insert P.E. Responsibilities) 
 

In accordance with Specification Section _______________________________for the  
 
_____________________________________________________________________ 

(Name of Project) 
 
The undersigned further certifies that he/she has performed the said design in conformance with all 
applicable local, state and federal codes, rules and regulations; and, that his/her signature and P.E. stamp 
have been affixed to all calculations and drawings used in, and resulting from, the design. 
 
The undersigned hereby agrees to make all original design drawings and calculations available to the  
 

_____________________________________________________________________(Insert Name of 
Owner) 

 
or Owner’s representative within seven days following written request therefor by the Owner. 
 
 
____________________________   ____________________________ 
P.E. Name        Contractor’s Name 
 
 
____________________________   ____________________________ 
Signature        Signature 
 
 
____________________________   ____________________________ 
Title         Title 
 
 
____________________________   ____________________________ 
Address        Address 
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SECTION 01 35 53 
SECURITY PROCEDURES 

 
PART 1 GENERAL 
1.01 SECTION INCLUDES 

A. Security measures including formal security program, entry control, personnel identification, 
and miscellaneous restrictions. 

1.02 SECURITY PROGRAM 
A. Protect Work, existing premises and Owner's operations from theft, vandalism, and 

unauthorized entry. 
B. Initiate program at project mobilization. 
C. Maintain program throughout construction period until Owner occupancy. 

1.03 ENTRY CONTROL 
A. Restrict entrance of persons and vehicles into Project site and existing facilities. 
B. Allow entrance only to authorized persons with proper identification. 

1.04 RESTRICTIONS 
A. Do no work on Sundays. 
 

PART 2  PRODUCTS - NOT USED 
 
PART 3  EXECUTION - NOT USED 

 
 

END OF SECTION 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

PART 1  GENERAL 
1.01 SUMMARY 

A. Section Includes 

a. Products and Materials 

b. Product Delivery Requirements   

c. Packaging, Handling and Storage Requirements 

1.02 QUALITY ASSURANCE 

A. Review all contract Drawings and Specifications with respect  to specific system 
characteristics, applicability of materials and equipment for the intended 
purposes, sizes, orientation, and interface with other systems, both existing and 
proposed, and certify that the materials and equipment proposed will perform as 
specified prior to submitting shop drawings. 

B. Provide sworn certificates as to quality and quantity of materials where specified or 
requested by the Engineer. 

C. Obtain concurrence of the Engineer prior to processing, fabricating, or delivering 
material or equipment. 

1.03 PRODUCTS AND MATERIALS 

A. Furnish products of qualified manufacturers suitable for intended use.  Furnish 
products of each type by a single manufacturer unless specified otherwise. 

B. Use only new and first quality material in the Work. Material shall conform to the 
requirements of these Specifications and be approved by the Engineer. If, after trial, 
it is found that sources of supply that have been approved do not furnish a uniform 
product, or if the product from any source proves unacceptable at any time, the 
Contractor shall furnish approved materials from other approved sources. 

C. Immediately remove defective materials and equipment from the site, at no 
additional cost to the Owner. The Contractor may be required to furnish sworn 
certificates as to the quality and quantity of materials before materials are 
incorporated  in the Work 

D. Engineer has the right to approve the source of supply of all material prior to 
delivery. 

1.04 PRODUCT  DELIVERY  REQUIREMENTS 

A. Transport and handle products in accordance with manufacturer's instructions. 

B. Promptly inspect shipments to ensure products comply with requirements, quantities 
are correct, and products are undamaged. 

C. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

D. Progressively  deliver  materials  and  equipment  to the  Site so there  will  be  
neither delay in progress of the Work nor an accumulation of material that is not to  
be used within a reasonable time. 
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E. Deliver products to the Site in their manufacturer’s original container, with labels 
intact and legible. 

a. Maintain packaged materials with seals unbroken and labels intact until time 
of use. 

b. The Engineer may reject as non-complying such material and products that do 
not bear identification satisfactory to the Engineer as to the manufacturer, 
grade, quality, source, and other pertinent information. 

 
1.05 PACKAGING,  HANDLING AND  STORAGE REQUIREMENTS 

A. Provide storage and handling of all materials and equipment required for the Work. 

B. Except as otherwise indicated in the Contract Documents, determine and comply 
with the manufacturer's recommendations on product storage, handling, and 
protection. Provide manufacturer's documentation on recommended storage 
procedures when requested by the Engineer. 

C. Properly store and protect all equipment immediately upon its arrival. All equipment 
shall be stored in a clean, dry, heated, secured, and insured indoor facility 
satisfactory to the Engineer. Equip drive motors with thermostatically controlled 
strip heaters. Outdoor storage with plastic, canvas, plywood or other cover will not 
be allowed except where specific approval for designated items not containing 
electrical components or bearings is obtained from the Engineer. This approval does 
not relieve the Contractor of responsibility for proper protection of materials. 

D. Familiarize workmen and subcontractors with hazards associated with materials, 
equipment, and chemicals specified herein and take all necessary safety precautions. 

E. Materials and equipment to be incorporated in the Work shall be handled and stored 
by the  manufacturer,  fabricator,  supplier,  and  Contractor  before,  during  and  
after shipment  in  a manner to  prevent  warping,  twisting,  bending,  breaking,  
chipping, rusting, and any injury, theft, or damage of any kind to the material or 
equipment. 

F. Promptly remove materials from the site of the Work which have become damaged 
or are unfit for the use intended or specified. The Contractor will not be 
compensated for the damaged materials or their removal costs. 

G. Provide suitable and adequate storage room for materials and equipment during the 
progress of the Work, and be responsible for the protection, loss of, or damage to 
materials and equipment furnished, until the final completion and acceptance of the 
Work. 

H. Storage and demurrage charges by transportation companies and vendors shall be 
borne by the Contractor. 

I.  All materials and equipment to be incorporated in the Work shall be placed so 
as to not damage any part of the Work or existing facilities and so that free 
access can be had at all times to all parts of the Work and to all public utility 
installations in the vicinity of the Work. Keep materials and equipment neatly 
piled and  compactly stored in such locations as will cause a minimum of 
inconvenience to the Owner. 

J. No material or equipment will be permitted to be stored in any of the Owner’s 
facilities, unless otherwise approved by the Engineer. 
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K. Do not store material or equipment in any wetland or environmentally sensitive area.  
Stockpile  sites  shall  be  level,  devoid  of  mature  stands  of  natural  vegetation,  
and removed from drainage facilities and features, wetlands, and stream corridors. 

L. Contractor shall be fully responsible for loss or damage to stored materials and 
equipment. 

M. No item judged rusty, corroded or otherwise damaged during storage will be 
accepted. Any electrical or instrumentation item determined by the Engineer to be 
damaged shall be removed from the Site and replaced by a completely new item in 
first class condition. Items not properly stored will not be considered for any partial 
payment. 

N. Provide protective and preventive maintenance during storage consisting of 
manually exercising equipment where required, inspecting mechanical 
surfaces for signs of corrosion or other damage, lubricating, applying any 
coatings as recommended by the equipment manufacturer as necessary for its 
protection and other precautions as necessary to assure proper protection of 
equipment stored. 

 

PART 2 PRODUCTS – NOT USED 

PART3 EXECUTION-NOT USED 
 
 

END OF SECTION 
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INTRODUCTION TO THE SPECIAL PROVISIONS 
  

The State of Connecticut, Department of Transportation, Standard Specifications for Roads, 
Bridges and Incidental Construction, Form 818 and supplements thereto at time of bid (otherwise 
referred to collectively as "Form 818") is hereby made part of this contract. The Standard 
Specifications as defined below shall apply to the various items of work which constitute the 
construction contemplated under this Contract except as amended, supplemented or replaced by 
the Special Provisions of this Contract and as described herein. 
 
Within the Standard Specifications and Special Provisions of this Contract, the following 
definitions shall apply: 
 

1. Standard Specifications: Shall mean the State of Connecticut Department of 
Transportation, Bureau of Highways, "Standard Specifications for Roads, Bridges and 
Incidental Construction, Form 818 and supplements thereto at time of bid. 

2. CTDOT, District, State, Department, Commissioner: Town of Oxford or its Engineer, 
Construction Manager, Inspector or other authorized representative or agent of the 
Owner. 

3. Inspector/Engineer: Engineer, Construction Manager, Inspector or other authorized 
representative or agent of the Owner. 

4. Laboratory: Independent laboratory retained by the Contractor, as approved by the Town 
of Oxford or its Engineer. 

5. Applicable Safety Code: Shall mean the latest edition including any and all amendments, 
revisions, and additions thereto of the Federal Department of Labor, Occupational Safety 
and Health Administration's "Occupational Safety and Health Standards" and "Safety and 
Health Regulations for Construction", the State of Connecticut Labor Department, 
"Construction Safety Code", or State of Connecticut "Building Code", whichever is the 
more stringent for the applicable requirement. 

6. Items: Reference within the text of these Specifications to Items without a number but a 
title only, are Special Provision Items within this Contract. Sections or Articles referred 
to with a number refer to the Standard Specifications defined above. 

7. Local Regulatory Agency(ies): is defined as the governing body or authority having 
jurisdiction over or responsibility for a particular activity within the Scope of this 
Contract. They may be as specifically defined within the Special Conditions or Special 
Provisions, otherwise, the Contractor shall be responsible to determine same in the local 
area of the Contract and should be cognizant of the limit of jurisdiction within the project 
area. 

8. These Specifications, where used in the text of the Special Provision Items, shall mean 
the Special Provisions of this Contract. 

 
Payment will only be made for items in the Bid Proposal. Other items may be included in the 
Standard or Technical Specifications but payment for those items not listed in the Bid Proposal 
will be included in the cost of other items of work.  
 



 INTRODUCTION TO SPECIAL PROVISIONS 

In the case of any conflicts between the Special Provisions, Plans, and Standard Specifications, 
the order of governance in order of descending authority shall be as follows: 1. Special 
Provisions, 2. Plans, 3. Standard Specifications. 

 
 



 0201001A CLEARING AND GRUBBING 

ITEM 0201001A - CLEARING AND GRUBBING 
 

All of the provisions of Section 2.01 of the Standard Specifications shall apply as amended or 
supplemented by the following: 
 
2.01.01 - Description: Add the following: 
In addition, the Contractor shall remove all miscellaneous debris, including garbage/ 
trash/rubbish, as directed by the Engineer. This item shall also include the removal and 
resetting of mailboxes; removal and disposal of existing headwalls, and miscellaneous 
concrete; removal and/or resetting of fences and walls; protecting and maintaining existing 
structures, removal and resetting of landscape edging; removal and reinstallation of plants; 
new mulch where existing mulch is disturbed; protection of landscape beds, shrubs, and 
existing trees, all as shown on the plans or directed by the Engineer.  
 
All material shall be disposed of offsite by the Contractor in a proper manner in accordance 
with current regulatory standards and in legally acceptable disposal areas at no additional 
cost to the Owner. 
 
The resetting of iron pins and/or monuments disturbed by construction activities shall also be 
included in this item and shall be reset by a Connecticut licensed surveyor. 
 
Two weeks prior to the start of any clearing operations the contractor shall notify the 
Engineer in writing. 
 
2.01.03- Construction Methods: Add the following: 
All trees to be removed shall be marked and the Town of Oxford shall be notified a minimum 
of 7 days prior to clearing. The marked trees shall be reviewed by the Town of Oxford Tree 
Warden.  
 
If mailboxes are to be replaced, all mailboxes must be approved by the Postmaster General 
prior to installation. Use a 4”x4” pressure-treated wooden post, buried approximately 24” 
deep. Excavate hole for post and place approximately 1 C.F. of 3,000 psi concrete. Place 
wooden post into hole containing concrete. Support the post for 48 hours until concrete has 
cured. 
Position the mailbox 41” to 45” from the road surface to the bottom of the mailbox. 
Place mailbox front 6” to 8” from the back of the curb. If no curb, then 6” to 8” from the 
edge of the road. Place adhesive brass numerals of house number onto both sides of the 
mailbox. 
 
 
2.01.05 - Basis for Payment: Add the following: 
All costs incidental to the work included in the “Description” section above shall be included 
in the lump sum price for “Clearing and Grubbing”. 
 

Pay Item    Pay Unit 
Clearing and Grubbing   LS 



 0219011A - 1 SEDIMENTATION CONTROL 
  AT CATCH BASIN 

ITEM 0219011A - SEDIMENTATION CONTROL AT CATCH BASINS 
 

Description:  This work shall consist of furnishing, installing, cleaning, maintaining and 
removing sedimentation control at catch basins at the locations and as shown on plans and as 
directed by the engineer. 
 
Materials:  The sediment control device shall be manufactured from a specially designed woven 
polypropylene geotextile sewn by a double needle machine, using a high strength nylon thread. 
The sediment control device will be manufactured to fit the opening of the catch basin or drop 
inlet. The sediment control device will have the following features: two dump straps attached at 
the bottom to facilitate the emptying of sack and lifting loops as an integral part of the system to 
be used to lift sack from the basin. The sediment control device shall have a restraint cord 
approximately halfway up to keep the sides away from the catch basin walls, this cord is also a 
visual means of indicating when the sediment control device should be emptied. Once the strap is 
covered with sediment, the sediment control device should be emptied, cleaned and placed back 
into the basin. 
 
Construction Methods:  Installation, removal, and maintenance shall be per manufacturer 
instructions and recommendations. 
 
Method of Measurement:  Sedimentation Control at Catch Basin will be measured as each 
installed, cleaned, maintained, accepted, and removed. There will be no separate measurement 
for maintenance or replacement associated with this item 
 
Basis of Payment:  Sedimentation Control at Catch Basin will be paid for at the contract unit 
price each complete in place and accepted, which price shall include all materials, equipment, 
tools, and labor incidental thereto. 
 

Pay Item     Unit 
Sedimentation Control at Catch Basin  Ea. 

 



 

 #0303060A PAVER PATIO 

ITEM #0303060A- PAVER PATIO 
 
Description:  Work under this item shall consist of excavation, compaction of subgrade, 
placement of processed aggregate, class “F” concrete and concrete pavers for the construction of 
a paver patio. 
 
The work shall also include the use of neoprene tack coat and adhesive, polyethylene filler, class 
2 bituminous concrete and sweeping joints with polymeric sand. 
 
Materials:  The materials for this work shall comply with requirements and regulations of the 
specifications for roads, bridges, facilities, and incidental construction (Form 818) as specified as 
section 2.09, 6.02, M.03, M.04.01. 
 
Neoprene Tack Coat, ½” expansion joint polyethylene filler and Polymeric Sand shall conform 
to Manufacturer’s requirements. Concrete pavers shall be manufactured by Unilock New 
England and shall conform to all manufacturer’s specifications for the Holland style in standard 
finish or an approved equal. 
  
Construction Methods:  Patio area shall be of the depth and cross-section shown on the plans.  
8” of processed aggregate shall be placed and compacted on top of the compacted subgrade. 
After the fillers are set and concrete is cured, for a minimum 48 hours shall be laid. Class “F” 
concrete shall be poured and reinforced with wire welded wire fabric of proposed volume as 
shown in details. The maximum concrete base shall be screed with a float finish and pitched to 
grade. Expansion joint polyethylene fillers shall be used as per the manufacturer’s requirements 
or as directed by Engineer. After the fillers are set, ¾” of compacted class 2 bituminous concrete 
setting bed shall be laid. Suitable tack coat materials and adhesive are used for bonding between 
pavers and concrete bed. Pavers with butt tight joints shall be used or as per manufacturer’s 
instructions. Joints shall be swept with polymeric sand or as directed by Engineer. All the 
requirements shall be conformed according to their respective Sections as mentioned above.  
 
Method of Measurement:  This work will be measured for payment by the number of square 
feet of install paver patio, complete in place which price shall include all materials, tools, labor, 
and work incidental there to; all necessary excavation and disposal of surplus material will not be 
measured for payment but shall be included in the unit cost for Paver Patio. 
 
Basis of Payment:  This work will be paid for at the Contract unit price per square foot for the 
paver patio, complete in place which price shall include materials, tools, labor, and work 
incidental there to; all necessary excavation and disposal of surplus material. 
 
                                           Pay Item Pay Unit 
                                           Paver Patio                              S.F. 



#0901005A   BOLLARDS 

ITEM #0901005A - BOLLARDS 
 

Description:  This item shall consist of furnishing and installing a bollard of the type and size as 
specified on the plans which shall include a collapsible low profile heavy duty hinged bollard, 
base plate and concrete foundation. 
 
Materials:  Fold down bollards will consist of 36” high rectangular steel bollards with mounting 
steel plate, anchor bolts and concrete footing or as recommended by the manufacturer.  Bollards 
shall be painted yellow, and shall have a minimum of 3, 1-inch wide strips of reflective tape 
wrapped around the upper 6 in. of each bollard to increase visibility or similar safety label 
affixed to each side of bollard.  Allow 4 in of clearance to base when in down position.  The 
materials for the concrete foundation shall meet the requirements of Section 10.02.02 of the 
Standard Specifications. 
 
Construction Methods:  Bollard foundation shall be constructed in accordance with the 
pertinent provision of 6.01.03 of the Standard Specifications. The finished elevation of the top of 
the foundation shall be flush with the top of the pavement course of the asphalt sidewalk. The top 
of the foundation shall be level in all respects. Concrete for the foundation shall be placed 
monolithically against undisturbed soil for poured in place foundations. The concrete may be 
placed against the sides of the excavation, however, the exposed portion of the foundations shall 
be formed to the neat lines as shown on the plans. 
After the forms have been completely removed, the entire excavation shall be backfilled in 
accordance with 2.14 of the Standard Specifications.  Install bollard base true and level on 
foundation with selected anchor system per recommendation from manufacturer. 
Install bollard post to base using hinge bolt, flat washer, and hex nut as recommended by the 
manufacturer.  Tack weld hex nut to hinge bolt or chisel hinge bolt threads such that hex nut 
cannot be easily removed. 
Install locking pin thru UP position bollard post, and secure with hex nut. Pad lock shall be 
provided by the Town.  
Install labels at shown locations on bollards. 
 
Method of Measurement:  Bollard of the type specified shall be measured for payment by the 
number of units installed and accepted. Concrete, reinforcement, excavation and fixtures will not 
be measured for payment but will be included in the unit cost for Bollard. 
 
Basis of Payment:  Bollards will be paid for at the contract unit price each complete in place and 
accepted, which price shall include all materials, equipment, tools, and labor incidental thereto. 
Concrete footing unit price shall be included in unit price for bollards, where the price shall 
include all materials, equipment, tools, and labor incidental thereto. 
 
 
 Pay Item     Pay Unit 
 Bollard     Each 



0921022A-1 STONE DUST  
TRAIL SURFACE 

 

ITEM 0921022A – STONE DUST TRAIL SURFACE 
   

Description: The work shall consist of furnishing, placing and compacting crushed limestone in 
conformity with the lines, grades, thicknesses and typical sections shown on the plans, or as 
determined by field conditions and ordered by the Engineer.  
 
Materials: Material shall consist of crushed limestone.  All materials furnished shall be well 
graded and free from unsuitable materials.  All processing shall be completed at the source. 
 
A.  Gradation 

   
 
 
 
 
 
B.  Soundness.  Material will be accepted on the basis of a Magnesium Sulfate Soundness Loss 
after 4 cycles of 20 percent or less.   
 
C.  Plasticity Index.  The Plasticity Index of the material passing the #40 mesh sieve shall not 
exceed 5.0.  
 
Construction Details: The crushed limestone course shall be placed to grade with a paver.  The 
Engineer may waive this requirement, in writing, for locations where it is deemed not practical.  
In these situations, trucks shall be carefully unloaded on the grade at locations which minimize 
the distance the material must be moved.  Uncontrolled spreading from piles dumped on grade 
will not be permitted.   
 
Material shall be compacted in accordance with the requirements of 2.02.03 of the Standard 
Specifications. A minimum of 95% of Standard Proctor Maximum Density will be required. 
Should the processed aggregate become mixed with the crushed limestone course or any other 
material, the Contractor shall, at his expense, remove such mixture and replace it with approved 
materials. 
 
The Contractor shall assume full responsibility for any contamination and degradation of any 
part of this course during construction and shall, at no cost to the Town, remove any and all 
portions of this course which does not conform to the requirements of this specification and 
replace these portions with approved material.  
 
Method of Measurement: The quantity to be paid for under this item will be the number of 
square feet of material complete in place. The unit price bid for this work shall include the cost 
of furnishing all labor, material and equipment necessary to complete the work.  The cost of 
adding water shall be included in the price bid.  No direct payment will be made for losses of 
material resulting from erosion or any other cause.  The cost of such losses shall be included in 
the price bid for this item. 
 

Sieve Size Designation Percent Passing by Weight 
¼  inch 100 

#10 55-75 
#40 20-40 
#200 7-15 



0921022A-2 STONE DUST  
TRAIL SURFACE 

 

 
Basis of Payment: Payment for this work shall be at the Contract unit price per square foot of 
Stonedust Trail Surface, complete in place which price shall include all materials, tools, labor 
and work incidental there to. 
 

Pay Item     Pay Unit 
 Stonedust Trail Surface   S.F. 



 0921002A     MOUNTABLE CONCRETE CURB 

ITEM#0921002A – MOUNTABLE CONCRETE CURB 

All of the provisions of section 9.21 of the Standard Specifications shall apply as amended or 
supplemented by the following: 

Description: Add to this section with the following;  
This item shall also include the mountable concrete curb. 
 
Materials: Add to this section with the following: 
Reinforcement shall meet the requirements of M.06.01 
 
Construction Methods: Add to this section with the following: 
 Saw cutting adjacent pavement shall be a minimum of 24” from the face of the proposed face of 
curb and shall be to neat, straight line. 
The contractor shall protect the mountable curb from damage until it is opened to traffic. The 
mountable curb shall not be opened to traffic until the attainment of a compressive strength of 
3000 psi. Any damage occurring prior to the Engineer opening the mountable curb shall be 
repaired or replaced at the Contractor’s expense. 
Method of Measurement: Add to the following: 

1. Saw Cutting: Will not be measured for payment, but the cost shall be included in the contract 
price for mountable concrete curb. 

2. Reinforcement: Will not be measured for payment, but the cost shall be included in the 
contract price for mountable concrete curb. 

3. Mountable Concrete Curb: This work will be measured for payment by the actual number of 
square feet of completed and accepted mountable concrete curb installed. 

Basis of Payment: Construction of a mountable concrete curb will be paid for at the Contract 
unit price per square foot for “Mountable Concrete Curb” complete and accepted in place, which 
price shall include all excavation as specified above, backfill, disposal of surplus material, 
granular fill or reclaimed miscellaneous aggregate base, curing compound, equipment, tools, 
materials, and labor incidental thereto. 

Pay Item     Pay Unit 

Mountable Concrete Curb        S.F. 

 



 

 #922001A BITUMINOUS CONCRETE SIDEWALK 

ITEM #922001A – BITUMINOUS CONCRETE SIDEWALK 
 
All of the provisions of Section 9.22 of the Standard Specifications shall apply as amended or 
supplemented by the following: 
  
Method of Measurement:  Replace this section with the Section 4.06.04 of Form 818 
 
Basis of Payment: Replace this section with the following: 
The furnishing and placing of bituminous concrete will be paid for at the Contract unit price per 
ton for HMA S0.375 that is installed for Bituminous Concrete Sidewalk.  
All costs associated with cleaning the surface to be paved, including mechanical sweeping are 
included in the general cost of the work. All costs associated with constructing longitudinal 
joints are included in the general cost of the work. 
 
                        Pay Item  Pay Unit 
                        Bituminous Concrete Sidewalk  Ton 
   



 0950019A - 1 TURF ESTABLISHMENT-LAWN 

ITEM 0950019A - TURF ESTABLISHMENT-LAWN 
 

All of the provisions of Section 9.50 of the Standard Specifications shall apply, except as 
amended and/or supplemented herein: 
 
Materials: Revise as follows: 
The materials for this work shall conform to the requirements of Section M.13 except that the 
Seed Mixtures in M.13.04 shall be replaced with the following Seed Mixture: 
Percent by Weight  Common Name   Scientific Name 
25    Abbey Kentucky Bluegrass  Poa pratensis 
15    Envicta Kentucky Bluegrass  Poa pratensis 
15     Ambrose Chewing Fescue  Festuca rubra 
20     Manhattan Ryegrass   Lolium perenne 
25    Pennlawn Red Fescue   Festuca rubra 
 
Construction Methods: Add the following 
The rate of application of see mixtures shall be 225 lbs per acre. 
 
Basis Of Payment: Add the following:  

Pay Item       Pay Unit 
Turf Establishment – Lawn    S.Y. 



 9.71 - 1 MAINTENANCE AND PROTECTION 
  OF TRAFFIC 

SECTION 9.71 - MAINTENANCE AND PROTECTION OF TRAFFIC 
 

All of the provisions of Section 9.71 of the Standard Specifications shall apply, except as amended and/or 
supplemented herein: 
 
 9.71.01 Description: Add the following: 

The Contractor shall maintain and protect traffic as described by the following: 
The Contractor shall maintain and protect traffic in accordance with the current edition of "The 
Manual on Uniform Traffic Control Devices (MUTCD), Part VI", The portions of streets over 
which traffic is maintained shall be kept in such condition that traffic will be safely and 
adequately accommodated.  
The Contractor shall furnish erect, light, and maintain such signs, barricades, barrels, flashers and 
warning lights as needed or directed by the Engineer, for the regulation and protection of traffic 
and pedestrians. Such signs, barricades, barrels, flashers, and warning lights shall be used to 
safely and adequately keep pedestrians, including handicapped persons, and vehicles from 
equipment, materials, obstacles, excavations, and newly constructed structures. 
The Contractor shall sweep areas as required and/or directed by the Engineer. 
At no time, unless otherwise approved by the Engineer, shall the Contractor close or cause to be 
closed any portion of roadways beyond what is stipulated herein, or on the plans, as necessary to 
perform the work. 
The Contractor shall be required to provide and/or relocate any required roadway safety measures 
(e.g. Construction Barricades, Traffic Cones, Drums, etc.) as shown on the plans or as directed by 
the Engineer or Town. The costs for these measures will be measured and paid for under those 
specific contract items. 

1. PROJECT ROAD 
The Contractor shall maintain and protect a minimum of one lane of traffic in each 
direction. Excepted therefrom will be those periods, during the allowable periods, when 
the Contractor is actively working, at which time the Contractor will be permitted to 
maintain and protect at least an alternating one-way traffic operation on a paved travel 
path not less than 11 feet in width. The length of the alternating one-way traffic operation 
shall not exceed 300 feet. 
Where turn lanes exist, the Contractor shall provide an additional 10 feet of paved travel 
path to be used for turning vehicles only. This additional 10 feet of travel path shall be a 
minimum length of 150 feet. It shall be implemented so that sufficient storage, taper 
length, and turning radius are provided. 
The Contractor shall be allowed to halt traffic for a period of time not to exceed 10 
minutes for the purpose of performing necessary work, including installing transverse 
drainage runs and utility relocations, with the approval of the Engineer, between the 
hours of 9:00 a.m. and 3:00 p.m. If more than one 10-minute period is required, the 
Contractor shall allow all stored vehicles to proceed through the work area prior to the 
next stoppage. 
During the allowable period, the Contractor shall excavate a reasonable length of the full 
width proposed roadway and install subbase to the permanent locations and elevations as 
shown on the cross sections, or as directed by the Engineer, prior to the end of that 
workday. The full width of the roadway shall be constructed for each section of roadway 
disturbed. Binder course pavement must be installed to the permanent locations and 



 9.71 - 2 MAINTENANCE AND PROTECTION 
  OF TRAFFIC 

elevations as shown on the cross sections, or as directed by the Engineer, once 500 L.F. 
of subbase has been installed and completed, and prior to the end of that workday. At the 
end of each workday the Contractor shall also construct a processed aggregate ramp 
between the unpaved section and the existing pavement. All temporary connections to 
abutting driveways and existing roadways must be accomplished in a satisfactory manner 
prior to the end of each workday. The length of roadway to be opened up at a time shall 
be approved by the Engineer on a weekly basis. 
The final course of pavement shall only be installed once the binder course has been 
installed for the entire project. 

2. COMMERCIAL AND RESIDENTIAL DRIVEWAYS 
The Contractor shall maintain access to and egress from all commercial and residential 
driveways throughout the project limits unless the Contractor has first negotiated 
alternate arrangements with the property owners or business proprietors or as otherwise 
noted on the plans. All driveways shall be accessible to delivery trucks at all times 
throughout construction. Driveway construction shall be coordinated with the property 
owners. At a minimum, temporary graded surfaces shall consist of subbase, processed 
aggregate base, granular fill, or other suitable materials approved by the Engineer. The 
Contractor will be allowed to close said driveways to perform the required work during 
those periods when the businesses are closed, unless permission is granted from the 
business owner to close the driveway during business hours. If a temporary closure of a 
residential driveway is necessary, the Contractor shall coordinate with the owner to 
determine the time period of the closure. The cost for installation and maintenance of all 
such temporary access shall be included in the Maintenance and Protection of Traffic 
item. If temporary access is to be provided longer than five days, then a temporary 
bituminous concrete driveway will be installed in accordance with the specifications and 
paid for under “Maintenance and Protection of Traffic”. 

9.71.03 Construction Method: Add the following: 
Unpaved travel paths will only be permitted for areas requiring full depth and full width 
reconstruction, in which case, the Contractor will be allowed to maintain traffic on processed 
aggregate for a duration not to exceed 10 calendar days. The unpaved section shall be the full 
width of the road and perpendicular to the travel lanes. Opposing traffic lane dividers shall be 
used as a centerline. 
The Contractor is required to delineate any raised structures within the travel lanes, so that the 
structures are visible day and night, unless there are specific contract plans and provisions to 
temporarily lower these structures prior to the completion of work. 
When the installation of all intermediate courses of bituminous concrete pavement is completed 
for the entire roadway, the Contractor shall install the final course of bituminous concrete 
pavement. 
When the Contractor is excavating adjacent to the roadway, the Contractor shall provide a 3-foot 
shoulder between the work area and travel lanes, with traffic drums spaced every 50 feet. At the 
end of the workday, if the vertical drop-off exceeds 3 inches, the Contractor shall provide a 
temporary traversable slope of 4:1 or flatter that is acceptable to the Engineer. 
If applicable, when an existing sign is removed, it shall be either relocated or replaced by a new 
sign during the same working day. 
The Contractor shall not store any material on-site which would present a safety hazard to 
motorists or pedestrians (e.g. fixed object or obstruct sight lines). 
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The field installation of a signing pattern shall constitute interference with existing traffic 
operations and shall not be allowed, except during the allowable periods. 

3. EXISTING SIGNING 
The Contractor shall maintain all existing signs throughout the project limits during the 
duration of the project. The Contractor shall temporarily relocate signs and sign supports 
as many times as deemed necessary, and install temporary sign supports if necessary and 
as directed by the Engineer. 

4. REQUIREMENTS FOR WINTER  
The Contractor shall schedule a meeting with representatives from the Department 
including the offices of Maintenance and Traffic, and the Town of Oxford to determine 
what interim traffic control measures the Contractor shall accomplish for the winter to 
provide safety to the motorists and permit adequate snow removal procedures. This 
meeting shall be held prior to October 31 of each year and will include, but not be limited 
to, discussion of the status and schedule of the following items: lane and shoulder widths, 
pavement restoration, traffic signal work, pavement markings, and signing. 

5. SIGNING PATTERNS 
The Contractor shall erect and maintain all signing patterns in accordance with the traffic 
control plans contained herein. Proper distances between advance warning signs and 
proper taper lengths are mandatory. 

6. SECONDARY AND LOCAL ROADWAYS 
During construction, the Contractor shall maintain all pavement markings on paved 
surfaces on all roadways throughout the limits of the project. 

7. INTERIM PAVEMENT MARKINGS 
The Contractor shall install painted pavement markings, which shall include centerlines, 
shoulder edge lines, lane lines (broken lines), lane-use arrows, and stop bars, on each 
intermediate course of bituminous concrete pavement and on any milled surface by the 
end of the workday/night. If the next course of bituminous concrete pavement will be 
placed within seven days, shoulder edge lines are not required. The painted pavement 
markings will be paid for under the appropriate items. 
If the Contractor will install another course of bituminous concrete pavement within 24 
hours, the Contractor may install Temporary Plastic Pavement Marking Tape in place of 
the painted pavement markings by the end of the workday/night. These temporary 
pavement markings shall include centerlines, lane lines (broken lines) and stop bars; 
shoulder edge lines are not required. Centerlines shall consist of two 4-inch-wide yellow 
markings, 2 feet in length, side by side, 4 to 6 inches apart, at 40-foot intervals. No 
passing zones should be posted with signs in those areas where the final centerlines have 
not been established on two-way roadways. Stop bars may consist of two 6-inch-wide 
white markings or three 4-inch-wide white markings placed side by side. The Contractor 
shall remove and dispose of the Temporary Plastic Pavement Marking Tape when 
another course of bituminous concrete pavement is installed. The cost of furnishing, 
installing, and removing the Temporary Plastic Pavement Marking Tape shall be at the 
Contractor’s expense. 
If an intermediate course of bituminous concrete pavement will be exposed throughout 
the winter, then Epoxy Resin Pavement Markings should be installed unless directed 
otherwise by the Engineer. 
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8. FINAL PAVEMENT MARKINGS 
The Contractor should install painted pavement markings on the final course of 
bituminous concrete pavement by the end of the workday/night. If the painted pavement 
markings are not installed by the end of the workday/night, then Temporary Plastic 
Pavement Marking Tape shall be installed as described above and the painted pavement 
markings shall be installed by the end of the workday/night on Friday of that week. 
If Temporary Plastic Pavement Marking Tape is installed, the Contractor shall remove 
and dispose of these markings when the painted pavement markings are installed. The 
cost of furnishing, installing, and removing the Temporary Plastic Pavement Marking 
Tape shall be at the Contractor’s expense. 
The Contractor shall install permanent Epoxy Resin Pavement Markings in accordance 
with Section 12.10 entitled “Epoxy Resin Pavement Markings, Symbols, and Legends” 
after such time as determined by the Engineer. 

9. TRAFFIC CONTROL DURING CONSTRUCTION OPERATIONS 
The following guidelines shall assist field personnel in determining when and what type 
of traffic control patterns to use for various situations. These guidelines shall provide for 
the safe and efficient movement of traffic through work zones and enhance the safety of 
work forces in the work area. 

10. TRAFFIC CONTROL PATTERNS 
Traffic control patterns shall be used when a work operation requires that all or part of 
any vehicle or work area protrudes onto any part of a travel lane or shoulder. For each 
situation, the installation of traffic control devices shall be based on the following: 

Speed and volume of traffic  
Duration of operation 
Exposure to hazards 

Traffic control patterns shall be uniform, neat, and orderly so as to command respect 
from the motorist. 
In the case of a horizontal or vertical sight restriction in advance of the work area, the 
traffic control pattern shall be extended to provide adequate sight distance for 
approaching traffic. 
If a lane reduction taper is required to shift traffic, the entire length of the taper should be 
installed on a tangent section of roadway so that the entire taper area can be seen by the 
motorist. 
Any existing signs that are in conflict with the traffic control patterns shall be removed, 
covered, or turned so that they are not readable by oncoming traffic. 
When installing a traffic control pattern, a Buffer Area should be provided, and this area 
shall be free of equipment, workers, materials, and parked vehicles. 
Traffic control patterns will not be required when vehicles are on an emergency patrol 
type activity or when a short duration stop is made, and the equipment can be contained 
within the shoulder. Flashing lights and appropriate trafficperson shall be used when 
required. 
Although each situation must be dealt with individually, conformity with the typical 
traffic control plans contained herein is required. In a situation not adequately covered by 
the typical traffic control plans, the Contractor must contact the Engineer for assistance 
prior to setting up a traffic control pattern. 
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11. PLACEMENT OF SIGNS 
Signs must be placed in such a position to allow motorists the opportunity to reduce their 
speed prior to the work area. Signs shall be installed on the same side of the roadway as 
the work area.  

 SECTION 1. WORK ZONE SAFETY MEETINGS 
1.a) Prior to the commencement of work, a work zone safety meeting will be conducted with 

representatives of DOT Construction, Connecticut State Police (Local Barracks), 
Municipal Police, the Contractor (Project Superintendent) and the Traffic Control 
Subcontractor (if different than the prime Contractor) to review the traffic operations, 
lines of responsibility, and operating guidelines which will be used on the project. Other 
work zone safety meetings during the course of the project should be scheduled as 
needed. 

1.b) A Work Zone Safety Meeting Agenda shall be developed and used at the meeting to 
outline the anticipated traffic control issues during the construction of this project. Any 
issues that can’t be resolved at these meetings will be brought to the attention of the 
District Engineer and the Office of Construction. The agenda should include: 
• Review Project scope of work and time 
• Review Section 9.70, Traffic persons 
• Review Section 9.71, Maintenance and Protection of Traffic 
• Review Contractor’s schedule and method of operations. 
• Review areas of special concern: ramps, turning roadways, medians, lane drops, etc. 
• Open discussion of work zone questions and issues 
• Discussion of review and approval process for changes in contract requirements as they 
   relate to work zone areas. 

 SECTION 2. GENERAL 
2.a) If the required minimum number of signs and equipment (i.e. one High Mounted 

Internally Illuminated Flashing Arrow for each lane closed, two TMAs, Changeable 
Message Sign, etc.) are not available; the traffic control pattern shall not be installed. 

2.b) The Contractor shall have back-up equipment (TMAs, High Mounted Internally 
Illuminated Flashing Arrow, Changeable Message Sign, construction signs, cones/drums, 
etc.) available at all times in case of mechanical failures, etc. The only exception to this is 
in the case of sudden equipment breakdowns in which the pattern may be installed but the 
Contractor must provide replacement equipment within 24 hours. 

2.c) Failure of the Contractor to have the required minimum number of signs, personnel, and 
equipment, which results in the pattern not being installed, shall not be a reason for a time 
extension or claim for loss time. 

2.d) In cases of legitimate differences of opinion between the Contractor and the Inspection 
staff, the Inspection staff shall err on the side of safety. The matter shall be brought to the 
District Office for resolution immediately or, in the case of work after regular business 
hours, on the next business day. 

SECTION 3. INSTALLING AND REMOVING TRAFFIC CONTROL PATTERNS 
3.a) Lane Closures shall be installed beginning with the advance warning signs and 

proceeding forward toward the work area. 
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3.b) Lane Closures shall be removed in the reverse order, beginning at the work area, or end 
of the traffic control pattern, and proceeding back toward the advance warning signs. 

3.c) Stopping traffic may be allowed: 
  • As per the contract for such activities as blasting, steel erection, etc. 

• To move slow moving equipment across live traffic lanes into the work area. 
3.d) Under certain situations when the safety of the traveling public and/or that of the workers 

may be compromised due to conditions such as traffic volume, speed, roadside 
obstructions, or sight line deficiencies, as determined by the Engineer and/or State Police 
traffic may be briefly impeded while installing and/or removing the advance warning 
signs and the first ten traffic cones/drums only. Appropriate measures shall be taken to 
safely slow traffic. If required, traffic slowing techniques may be used and shall include 
the use of Truck Mounted Impact Attenuators (TMAs) as appropriate, for a minimum of 
one mile in advance of the pattern starting point. Once the advance warning signs and the 
first ten traffic cones/drums are installed/removed, the TMAs and sign crew shall 
continue to install/remove the pattern as described in Section 5 and traffic shall be 
allowed to resume their normal travel. 

3.e) The Contractor must adhere to using the proper signs, placing the signs correctly, and 
ensuring the proper spacing of signs. 

3.f) Additional devices are required on entrance ramps, exit ramps, and intersecting roads to 
warn and/or move traffic into the proper travel path prior to merging/exiting with/from 
the main line traffic. This shall be completed before installing the mainline pattern past 
the ramp or intersecting roadway. 

3.g) Prior to installing a pattern, any conflicting existing signs shall be covered with an 
opaque material. Once the pattern is removed, the existing signs shall be uncovered. 

3.h) On limited access roadways, workers are prohibited from crossing the travel lanes to 
install and remove signs or other devices on the opposite side of the roadway. Any signs 
or devices on the opposite side of the roadway shall be installed and removed separately. 

SECTION 4. USE OF HIGH MOUNTED INTERNALLY ILLUMINATED FLASHING 
ARROW 

4.a) On limited access roadways, one Flashing Arrow shall be used for each lane that is 
closed. The Flashing Arrow shall be installed concurrently with the installation of the 
traffic control pattern and its placement shall be as shown on the traffic control plan. For 
multiple lane closures, one Flashing Arrow is required for each lane closed. If conditions 
warrant, additional Flashing Arrows should be employed (i.e.: curves, major ramps, etc.). 

4.b) On non-limited access roadways, the use of a Flashing Arrow for lane closures is 
optional. The roadway geometry, sight line distance, and traffic volume should be 
considered in the decision to use the Flashing Arrow. 

4.c) The Flashing Arrow shall not be used on two lane, two-way roadways for temporary 
alternating one-way traffic operations. 

4.d) The Flashing Arrow board display shall be in the “arrow” mode for lane closure tapers 
and in the “caution” mode (four corners) for shoulder work, blocking the shoulder, or 
roadside work near the shoulder. The Flashing Arrow shall be in the “caution” mode 
when it is positioned in the closed lane. 

4.e) The Flashing Arrow shall not be used on a multi-lane roadway to laterally shift all lanes 
of traffic, because unnecessary lane changing may result. 

SECTION 6. USE OF TRAFFIC DRUMS AND TRAFFIC CONES 
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5.a) Traffic drums shall be used for taper channelization on limited-access roadways, ramps, 
and turning roadways and to delineate raised catch basins and other hazards. 

5.b) Traffic drums shall be used in place of traffic cones in traffic control patterns that are in 
effect for more than a 36-hour duration. 

5.c) Traffic Cones less than 42 inches in height shall not be used on limited-access roadways 
or on non-limited access roadways with a posted speed limit of 45 mph and above. 

5.d) Typical spacing of traffic drums and/or cones shown on the Traffic Control Plans in the 
Contract are maximum spacings and may be reduced to meet actual field conditions as 
required. 

9.71.05 Basis of Payment: Add the following: 
The contract lump sum price for "Maintenance and Protection of Traffic" shall also include 
furnishing, installing, and removing the material for the temporary traversable slope (4H:1V) in 
those areas where a longitudinal dropdown exists. It shall also include furnishing, installing, and 
removing the material for the temporary transition in those areas where a transverse dropdown 
exists. 
The contract lump sum price for "Maintenance and Protection of Traffic" shall also include 
temporarily relocating existing signs and sign supports as many times as deemed necessary and 
furnishing, installing, and removing temporary sign supports and foundations if necessary during 
construction of the project. 
The contract lump sum price for "Maintenance and Protection of Traffic" shall also include the 
cost for installation and maintenance of all temporary access to all commercial and residential 
properties, including but not limited to temporary graded surfaces consisting of subbase, 
processed aggregate base, granular fill, or other suitable materials approved by the Engineer. 
The adjustments or modifications to the permanent drainage structures, including but not limited 
to the resetting of catch basin and manhole tops as necessary, to facilitate temporary drainage 
measures prior to final paving shall be paid for under the item “Maintenance and Protection of 
Traffic”. 
The removal of all existing and temporary line striping and pavement markings, as required by 
the specifications, throughout the duration of the project shall be paid for under the item 
“Maintenance and Protection of Traffic.” 



 

 #0992090A PARK BENCH WITH CONCRETE SLAB 

ITEM #0992090A- PARK BENCH WITH CONCRETE SLAB 
 
Description:  Work under this item shall consist of the procurement, construction and placement 
of the park bench and concrete base slab as shown on the plans or as directed by the Engineer.  
 
Materials:  The park bench shall be “the savannah bench” provided by supplier The Park 
Catalog, Delray Beach, Florida or an approved equal steel slat bench. The Contractor shall 
provide specifications to the Engineer for approval. The park bench selected shall be a 6” long 
steel slat bench. The seats shall be fabricated with steel tubing. The seat back shall be 1-1/2” x 
¼” flat steel strips. Front and top rails shall be 1”x2”x13 ga. Steel rectangular tubing. The top 
rail shall be rolled to form a top arch. The bench frame shall be fabricated from 2”x2”x11 gauge 
pre-galvanized steel square tubing. All mounting plates and fasteners shall be steel and 
electrically MIG welded.  The steel slat bench shall be coated with an oven fused functionalized 
polyethylene copolymer-based thermoplastic. Spray coating application with superior 
mechanical performance, impact resistance and UV-stability. Bench selected shall be 
manufactured with the necessary hardware to be anchored to a concrete slab.   
 
Concrete and subbase material shall comply with the specifications of the 818. 
  
Construction Methods:  Area of concrete slab shall be excavated, and the subgrade shall be 
compacted with a plate compactor. 8” of clean 1-1/4” processed aggregate shall be placed in 
excavation to the dimensions shown on the plan. Material shall be compacted in accordance with 
the 818 specifications. Class “F” concrete slab shall be poured and reinforced per the plans or as 
directed by the Engineer. Concrete shall be allowed to cure prior to installation of park bench. 
Park bench shall be assembled and anchored to concrete slab in accordance with manufacture’s 
recommendations.  
 
Method of Measurement:  This work will be measured for payment by the number of installed 
park benches and concrete slabs installed, complete in place which price shall include all 
material, tools, labor, and work incidental there to; all necessary excavation and disposal of 
surplus material. Excavation below the finished grade of each slab, backfilling and disposal of 
surplus material will not be measured for payment; but the cost shall be included in the Contract 
price for Park Bench with Concrete Slab. Processed Aggregate base will not be measured for 
payment, but the cost shall be included in the Contract price for Park Bench with Concrete Slab. 
Reinforcement material will not be measured for payment, but the cost shall be included in the 
Contract price for Park Bench with Concrete Slab. 
 
Basis of Payment:  This work will be paid for at the Contract unit price per park bench with 
concrete slab, complete in place, which price shall include all excavation as specified above, 
backfill, disposal of surplus materials and all materials, tools, labor, and work incidental there to. 
 
                                           Pay Item    Pay Unit 
                                           Park Bench with Concrete Slab                              EACH 



 

 #1001001A ELECTRICAL CONDUIT 

ITEM #100101A – ELECTRICAL CONDUIT (SIZE) 
 
All of the provisions of Section 10.08 of the Standard Specifications shall apply as amended or 
supplemented by the following: 
 
Description:  Contractor shall provide drawings and specifications for the size, kind, and type of 
conduit suitable per the chosen decorative light pole with single luminaire.  
 
Basis of Payment: Add to this section the following: 
This work will be paid for at the Contract unit price per linear foot for “Electrical Conduit 
(Size)”. 
 

Pay Item Unit 
Electrical Conduit (Size) L.F. 

 



#10200001A-1 PEDESTIAL SERVICE 
   

ITEM#10200001A – Pedestal Service 

Description: This work shall consist of installing and maintaining Pedestal Service at the 
locations and as shown on plans and as directed by the engineer. 

Materials: The Pedestal Service footings shall be air entrained Class SI, Portland cement 
concrete, with a three inch maximum slump and a minimum 14 day compressive strength of 
3000 psi. The Pedestal Service shall be constructed using materials listed below: 

 

Construction Methods: The footings shall be set so that the top six inches remain above the 
finished grade line. Before pouring concrete, the bottom of the footing cavity shall be free from 
debris, loose earth, and water. The portion of the foundation below the formed portion required 
shall be poured against the undisturbed earth sides of the hole. The minimum depth of foundation 
shall be 4 feet below grade and meet footing manufacturers' minimum specifications.  
 
The exposed portion of the footings shall be finished smooth. The top shall be level within one-
sixteenth inch from side to side and flat within plus or minimum one-sixteenth inch. Shims and 
grout shall not be permitted to plumb the pole. 
 



#10200001A-2 PEDESTIAL SERVICE 
   

The Engineer shall be notified at least 24 hours prior to the installation of the footings. No 
concrete will be placed until the Engineer has inspected and has approved the depth of the 
excavation, and the character and condition of the foundation material. 
 

 
 
 

Method of Measurement: Pedestal Service and footings will be measured as each installed, 
cleaned, maintained, accepted, and removed. There will be no separate measurement for 
maintenance or replacement associated with this item. Excavation and bedding material 
including backfill will not be measured for payment but will be included in the unit cost for 
pedestal service. 

 



#10200001A-3 PEDESTIAL SERVICE 
   

Basis of Payment: Pedestal Service will be paid for at the contract unit price each complete in 
place and accepted, which price shall include all materials, equipment, tools, and labor incidental 
thereto. 

Pay Item     Unit 
Pedestal Service          EACH 

 
 



 #10021210A    DECORATIVE LIGHT POLE FOUNDATION 

ITEM#1002110A – Decorative Light Pole Foundation 

All of the provisions of section 10.02 of the Standard Specifications shall apply as amended or 
supplemented by the following: 

Description: Add to this section with the following: 
This work shall consist of furnishing and installing decorative light pole foundation at the 
locations and as shown on plans and as directed by the engineer. 

Construction Methods: Add to this section with the following: 
The footings shall be set so that the top six inches remain above the finished grade line. Before 
pouring concrete, the bottom of the footing cavity shall be free from debris, loose earth, and 
water. The portion of the foundation below the formed portion required shall be poured against 
the undisturbed earth sides of the hole. The minimum depth of foundation shall be 6 feet below 
grade and meet footing manufacturers' minimum specifications.  
 
The exposed portion of the footings shall be finished smooth. The top shall be level within one-
sixteenth inch from side to side and flat within plus or minimum one-sixteenth inch. Shims and 
grout shall not be permitted to plumb the pole. 
 
The Engineer shall be notified at least 24 hours prior to the installation of the footings. No 
concrete will be placed until the Engineer has inspected and has approved the depth of the 
excavation, and the character and condition of the foundation material. 
 
Method of Measurement: Add to this section with the following: 
Decorative Light Pole Foundation of the type specified shall be measured for payment by the 
number of units installed and accepted.  will be measured as each installed, accepted. This 
measurement shall include the electrical conduit sweeps. Rock in foundation excavation will be 
measured from the top of the rock to the bottom of rock excavation. Gravel and backfill material 
will not be measured for payment but shall be included in the unit price for Decorative Light 
Pole Foundation.  

Basis of Payment: Add to this section with the following: 
Decorative Light Pole Foundation will be paid for at the Contract unit price each for “Decorative 
Light Pole Foundation” of the type called for, which price shall include all materials, equipment, 
forms, excavation, disposal of surplus material, concrete, reinforcement, electrical conduit 
sweeps, conduit caps, round rod, sleeves, boning bushes, anchor bolts, backfill, labor and 
material. When rock is encountered within the limits of the excavation, its removal will be paid 
for at the Contract unit price per vertical foot for “rock-in-foundation excavation” which price 
shall include any additional excavation to remove the rock and ay additional concrete required to 
fill the excavation beyond the designed foundation hole dimensions. 

Pay Item     Unit 
Decorative Light Pole Foundation  EACH 



 

 #1003585A DECORATIVE LIGHT POLE WITH 
  SINGLE LUMINAIRE 

ITEM #1003585 – DECORATIVE LIGHT POLE WITH SINGLE LUMINAIRE 
 
Description:  Work under this item shall consist of the procurement, construction and placement 
of the decorative light pole with single luminaire 
 
Materials:  The decorative light pole shall be the “Hancock” series aluminum light pole as 
manufactured by Spring City Electrical Mfg. Co. or an approved equal. The pole height shall be 
10’ in height and color shall be black. The contractor shall submit the specifications to the 
Engineer for approval.  
 
The luminaire shall be dark sky compliant and meet all local and state lighting regulations. The 
luminaire shall be the Yorktown Series as manufactured by Spring City Electrical Mfg. Co. or 
approved equal. The luminaire shall be equipped with a 40W LED light engine, 3000L CCT, 
IESNA Type III Distribution with a B-U-G rating of B1-U0-G1. The luminaire specifications 
shall be submitted to the Engineer for approval. The luminaire shall be consistent with the rural 
characteristic of the Town of Oxford.  
  
Construction Methods:  The light pole and luminaire shall be installed by an electrician 
licensed in the state of Connecticut. All construction methods and practices shall comply with 
local and state regulations.   
 
Method of Measurement:  This work will be measured for payment by the number of installed 
decorative light pole with single luminaire, complete in place which price shall include all 
material, tools, labor and work incidental there to. 
 
Basis of Payment:  This work will be paid for at the Contract unit price per decorative light pole 
with single luminaire, complete in place which price shall include materials, tools, labor and 
work incidental there to; all necessary excavation and disposal of surplus material. 
 
                              Pay Item     Pay Unit 
                              Decorative Light Pole with Single Luminaire                              EACH 



                                                                   #1206023A  REMOVAL AND RELOCATING EXISTING SIGNS 
 

ITEM #1206023A - REMOVAL AND RELOCATING OF EXISTING SIGNS 
 

Description:  Work under this item shall consist of the removal and/or relocation of designated side-
mounted extruded aluminum and sheet aluminum signs, sign posts, sign supports, and foundations where 
indicated on the plans or as directed by the Engineer. Work under this item shall also include furnishing 
and installing new sign posts and associated hardware for signs designated for relocation. 
 
Construction Methods:  The Contractor shall take care during the removal and relocation of existing 
signs, sign posts, and sign supports that are to be relocated so that they are not damaged. Any material 
that is damaged shall be replaced by the Contractor at no cost to the State. 
 
Foundations and other materials designated for removal shall be removed and disposed of by the 
Contractor as directed by the Engineer and in accordance with existing standards for Removal of Existing 
Signing. Sheet aluminum signs designated for relocation are to be re-installed on new sign posts. 
 
Method Of Measurement:  Payment under Removal and Relocation of Existing Signs shall be at the 
contract lump sum price which shall include all extruded aluminum and sheet aluminum signs, sign posts, 
and sign supports designated for relocation, all new sign posts and associated hardware for signs 
designated for relocation, all extruded aluminum signs, sheet aluminum signs, sign posts and sign 
supports designated for scrap, and foundations and other materials designated for removal and disposal, 
and all work and equipment required. 
 
Basis Of Payment:  This work will be paid for at the contract lump sum price for “Removal and 
Relocation of Existing Signs” which price shall include relocating designated extruded aluminum and 
sheet aluminum signs, sign posts, and sign supports, providing new posts and associated hardware for 
relocated signs, removing and disposing of foundations and other materials, and all equipment, material, 
tools and labor incidental thereto. This price shall also include removing, loading, transporting, and 
unloading of extruded aluminum signs, sheet aluminum signs, sign posts, and sign supports designated for 
scrap and all equipment, material, tools and labor incidental thereto. 
 

Pay Item     Pay Unit 
Removal and Relocation of Existing Signs L.S. 
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ITEM #1220027A - CONSTRUCTION SIGNS 
 

All of the provisions of Section 12.20 of the Standard Specifications shall apply as amended or 
supplemented by the following: 
 
12.20.01 -Description: Add the following: 
In addition, work under this item shall consist of the procurement and placement of signage required by 
the Connecticut Connectivity Grant Program and CTDOT. The Contractor shall furnish and place a 
minimum of one (1) sign as described in this specification. The following information shall be printed on 
the sign in the configuration and size as depicted in Figure 1. 

South Sidewalk Expansion Project 
Community Connectivity Grant Program 

Constructed in cooperation with the 
State of Connecticut 

Ned Lamont, Governor 
Department of Transportation 

Joseph Giulietti, Commissioner 
and the 

Town of Oxford 
First Selectman George Temple 

12.20.02 -Materials: Add the following: 
SIGN PANEL:  Signs should be made from suitable materials to perform effectively for a minimum of 3 

years. Example of allowable materials include ¾” MDO-EXT-APA Plywood or 0.125-
gauge sheet aluminum.  The following types of materials shall not be used: mesh, non-
rigid, roll-up, corrugated or waffle board types substrates, foam core and composite 
aluminum sign substrates. 

Suitable attachments shall be provided so that the signs can be firmly attached to the sign 
supports without causing damage to the signs.  

Signs may be painted or use non-reflective plastic sheeting.  Paint shall be extremely 
durable, high quality, semi-gloss enamel resistant to air, sun and water.  Non-reflective 
plastic sheeting shall be permanently adhered to the backing.  The material shall 
withstand 3 years’ vertical, south-facing exterior exposure. 

COLORS:  All letters and symbols shall be blue code #0000FF, rgb (0, 0, 255), pantone 294, or 
approved equal.   Background shall be white code #FFFFFF, rgb (255, 255, 255), or 
approved equal.  If plywood is used for the sign panel, the back of the panel shall be 
painted matte black. 

TYPEFACE: Helvetica Medium 

SIGN SUPPORT:  Sign panels shall be attached to vertical sign support posts.  All sign supports 
shall have breakaway features that meet AASHTO requirements contained in the current 
“Standard Specifications for Structural Supports for Highway Signs, Luminaries and 
Traffic Signals”.  The breakaway features shall be structurally adequate to carry the sign 
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panel at 60-mph wind loading.  Installation shall be in accordance with the 
manufacturer’s recommendations.  A minimum 2-ft embedment depth below the ground 
line is required. 

12.20.03-Construction Methods: Add the following: 

LOCATION:  The signs SHALL be installed parallel to the travelway, so they are NOT easily viewable 
by drivers, as the signs are not MUTCD compliant and not intended to be roadway signs.   

 
The lateral offset from the edge of road to the face of sign should be 6-12 feet.  12 feet is 
preferred where space is available for installation.  When installed on a trail, the lateral 
offset should be 2 feet. 

 
The bottom of the sign should be mounted 7 feet above the edge of road. 

DURATION:  The signs shall be erected for the life of the construction project.  This means that they 
should be erected only after Notice to Proceed has been given to the contractor and 
should be removed with all other construction related signs at the end of the project 
considered to be the point that acceptance of the construction work is given. 

 
 
                              Pay Item               Pay Unit 

  Construction Signs              S.F. 
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Figure 1 
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ITEM 0971001.2A – TRAFFICPERSON 
 

All of the provisions of Section 9.70 of the Standard Specifications shall apply, except as amended and/or 
supplemented herein: 
 
 9.70.03 Construction Methods: Remove and replace with the following: 
Prior to the start of operations which require the use of Trafficperson, a meeting will be held with the 
Contractor, the Engineer, and Town and/or State police agency to review Traffic person operations, lines 
of responsibility and operating guidelines for the Project. The Contractor shall provide a copy of each 
pertinent municipality’s billing rates for Municipal Police Officers and their vehicles, as applicable to the 
Engineer prior to the start of Project construction. 
 
On a weekly basis, the Contractor shall inform the Engineer of its scheduled operations for the following 
week and the number of Traffic persons it proposed to use for those operations. The Engineer will review 
the proposal and, if it is acceptable to them, approve the type and number of Trafficpersons to be used. If 
the Contractor changes or cancels any scheduled operation without any prior notice of same as may be 
required by the agency providing the Trafficpersons, the Contractor shall be responsible for payment, at 
no cost to the Town, of any show-up cost charged by said agency for affected Trafficpersons who would 
have been used if not for the pertinent change or cancellation. Exceptions, as approved by the Engineer, 
may be granted for adverse weather conditions and unforeseeable causes beyond the control, and not 
involving the fault or negligence, of the Contractor. A Trafficperson shall assist in implementing the 
traffic control as specified in the item “Maintenance and Protection of Traffic” contained elsewhere in the 
Contract, or as otherwise directed by the Engineer. Any use of a Trafficperson for Project operations in a 
manner that conflicts with requirements of the Maintenance and Protection of Traffic specification must 
have been authorized in writing by the Engineer 
 
Municipal Police Officers: Uniformed Municipal Police Officers shall be sworn Municipal Police 
Officers or Uniformed Constables employed by the Municipality in which the Project is located, who 
perform criminal law enforcement duties for the Municipality. Law enforcement personnel shall wear the 
high-visibility safety garment provided by their law enforcement agency. If no high-visibility safety 
garment is provided by said agency. Law Enforcement Personnel may also be used for conducting motor 
vehicle enforcement operations in and around work areas as directed or approved by the Engineer. Their 
services will also include their use of an official Municipal Police vehicle when so requested by the 
Engineer. If Uniformed Municipal Police Officers are unavailable for a given task, other Trafficpersons 
may be used if so authorized in writing by the local Municipal Police Agency. Uniformed Municipal 
Police Officers and requested Municipal Police vehicles will be used at such locations and for such 
periods as the Engineer deems necessary for the control of traffic operations and for the safety of 
motorists passing through sites affected by Project operations. 
 
9.70.05 Basis of Payment: Remove and replace with the following: 
Trafficpersons will be paid in accordance with the schedule described herein. There will be no direct 
payment for safety garments or STOP/SLOW paddles. All costs associated with furnishing safety 
garments and STOP/SLOW paddles shall be considered included in the general cost of the item.  
 
Uniformed Law Enforcement Personnel: The sum of money for this item shown on the Estimate and in 
the itemized proposal as “Estimated Cost” for this work will be considered the bid price, even though 
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payment will be made as described below. The estimated cost figure is not to be altered in any manner by 
the bidder. Should the bidder alter the amount shown, the altered figures will be disregarded and the 
original price will be used in determining the total amount for the Contract. 
 
The Town will pay the Contractor its actual costs for “Trafficperson (Municipal Police Officer)” The 
invoices must include a breakdown of each officer’s actual hours of work and actual rate applied. Mileage 
fees associated with Trafficperson services are not reimbursable expenses and are not to be included in 
the billing invoice. The use of a Municipal police vehicle authorized by the Engineer will be paid at the 
actual rate charged by the Municipality. Upon receipt of the invoice from the Municipality, the Contractor 
shall forward a copy of it to the Engineer. No payment on such an invoice will be made until and unless 
the Engineer has reviewed the invoice and approved the payment. The rate charged by the municipality 
for use of a Uniformed Municipal Police Officer or a Municipal police vehicle shall not be greater than 
the rate that the Municipality normally charges others for similar services 
 

Pay Item     Pay Unit 
Trafficperson (Municipal Police Officer)  EST. 
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	4. PREBID MEETING
	4.1. A non-mandatory Pre-Bid meeting, for Bidders only, will be held at 2:00 p.m. on Wednesday, February 14, 2024. The Bidders will meet in Room #1 at the Oxford Town Hall, 486 Oxford Road, Oxford, Connecticut 06478.

	5. LICENSE REQUIREMENTS
	5.1. Contractors and Subcontractors, in order to perform public work in the State of Connecticut, are required to hold prior to award of contract State of Connecticut Contractor's Licenses of the class required to perform the specified Work.

	6. EXAMINATION OF CONTRACT DOCUMENTS AND SITE
	6.1. It is each Bidder's responsibility, before submitting a Bid, to:
	6.1.1. Examine thoroughly the Bidding Documents and other related data identified in the Bidding Documents.
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	6.1.3. Consider federal, state, and local Laws and Regulations that may affect cost, progress, performance, or furnishing of the Work.
	6.1.4. Study and carefully correlate Bidder's knowledge and observations with the Bidding Documents and such other related data.
	6.1.5. Promptly notify Engineer of all conflicts, errors, ambiguities, or discrepancies, which Bidder has discovered in or between the Bidding Documents and such other related documents.

	6.2. Reference is made to the Supplementary Conditions for identification of:
	6.2.1. Those reports, if any, of explorations and tests of subsurface conditions at the site which have been utilized by Engineer in preparation of the Bidding Documents.
	6.2.2. Those drawings, if any, of physical conditions in or relating to existing surface and subsurface structures (except Underground Facilities) which are at or contiguous to the site which have been utilized by Engineer in preparation of the Biddin...

	6.3. Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders on subsurface conditions, other physical conditions and Underground Facilities, and possible changes in the Contract Documents due to differing or un...
	6.4. Before submitting a Bid, each Bidder will be responsible to make or obtain such additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilitie...
	6.5. Reference is made to the General Requirements for identification of the general nature of work that is to be performed at the site by Owner or others and that relates to Work for which a Bid is to be submitted. On request, Owner will provide to e...
	6.6. The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this article; that without exception the Bid is premised upon performing and furnishing the Work required by t...

	7. AVAILABILITY OF LANDS FOR WORK
	7.1. The Site is identified in the Bidding Documents.  All additional lands and access thereto required for temporary construction facilities, construction equipment, or storage of materials and equipment to be incorporated into the Work are to be obt...

	8. INTERPRETATIONS AND ADDENDA
	8.1. All questions about the meaning or intent of the Bidding Documents are to be directed to Engineer and are to be received no later than Thursday February 29, 2024. Requests or questions can be addressed to B&B Engineering, 15 Research Drive, Woodb...
	8.2. Addenda may also be issued to modify the Bidding Documents as deemed advisable by Owner or Engineer.
	8.3. The Bidder must acknowledge receipt of each Addendum, if any, in the space provided on the Bid Form.

	9. BID SECURITY
	9.1. Each Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of Total Bid in the form of a certified or cashier check or a Bid Bond on form attached, issued by a surety meeting the requirements of paragraph 5.01 of...
	9.2. The Bid security of Successful Bidder will be retained until such Bidder has executed the Agreement, furnished the required Performance and Payment Bond(s), certificates of insurance, and met the other conditions of the Bidding Documents. If the ...

	10. CONTRACT TIMES
	10.1. Contract Times are set forth in the Agreement.

	11. LIQUIDATED DAMAGES
	11.1. Provisions for liquidated damages are set forth in the Agreement.

	12. SUBSTITUTE AND “OR-EQUAL” ITEMS
	12.1. The contract, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents without consideration of possible substitute or “or-equal” items. Whenever it is specified or described in the Bidding Docu...

	13. SUPPLIERS, SUBCONTRACTORS, AND OTHERS
	13.1. If Successful Bidder declines to make a substitution of Subcontractor, Supplier, person, or organization acceptable to Owner, as required by paragraph 6.06.B of the General Conditions, Owner may award the contract to the next lowest Bidder that ...

	14. NONDISCRIMINATION IN EMPLOYMENT
	14.1. Bidder's attention is directed to the provisions of Connecticut General Statutes Section 4a-60, on nondiscrimination clauses, as set forth in paragraph 6.09.D of the Supplementary Conditions.
	14.2. Non-Discrimination Policy:  The Town of Oxford reserves the right to require the Apparent Low Bidder to provide documentation of a corporate policy adopted by resolution of the board of directors, shareholders, managers, members or other governi...
	14.2.1    Contractor agrees and warrants that (1) in the performance of the contract such contractor will not discriminate or permit discrimination against any person or group of persons on any of the grounds set forth below, and (2) agrees to take af...
	14.3. The Town will not knowingly do business with providers of goods or services that are known to discriminate.
	14.4 The Town encourages responses to its purchasing needs from women-owned and minority-owned businesses.
	14.5 The Non-Discrimination Certification Form is located at the end of this section.


	15. WAGE RATES
	15.1. The Successful Bidder will be required to comply with State of Connecticut General Statute 31-53 relating to prevailing wages.
	15.2. The Work under these Bidding Documents is to be paid for by public funds; therefore, minimum prevailing wage rates published by the State Commissioner of Labor are applicable unless the total Bid is less than $400,000 for new construction or $10...

	16. BID FORM
	16.1. The Bid Form and other attachments are included with the Bidding Documents. No substitution of forms will be allowed.
	16.2. All blanks on the Bid Form must be completed by typing or printing with black or blue ink. All price information shall be shown in both words and figures where required. No changes shall be made in the phraseology of the forms.
	16.3. Bids by corporations must be executed in the corporate name by the president or a vice-president (or other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the secretary or an...
	16.4. Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must appear on the line below the signature.
	16.5. All names must be typed or printed on the line with the signature.
	16.6. The Bid shall contain an acknowledgement of receipt of all Addenda (the numbers of which must be filled in on the Bid Form).
	16.7. The address and telephone number for communications regarding the Bid must be shown.

	17. ALTERNATES
	17.1. Alternates, if any, requiring pricing in the Bid Form are delineated in the Bid Form.
	17.2. Include cost of all related work, including modifying surrounding work to integrate the Work of each alternate.
	17.3. Alternates listed on Bid Form will be reviewed and accepted or rejected at Owner's option. Accepted alternates will be identified in the Agreement.

	18. SUBMISSION OF BIDS
	18.1. Bid Form and attachments may be photocopied for submission of Bids. It is not necessary to submit the entire Project Manual with the Bid.
	18.2. Submit Bids not later than the time prescribed, at the place, and in the manner set forth in the Advertisement for Bids.
	18.3. Bids shall be enclosed in an opaque sealed envelope plainly marked on the outside with the name of Bidder, its address, its license or registration number if applicable, and labeled with the following:
	Town of Oxford
	Bid: Oxford Little River Nature Preserve & Municipal Center Project
	486 Oxford Road
	Oxford, Connecticut 06478
	Attention: George R. Temple, First Selectman
	Bids shall be accompanied by the Bid security and other required documents.
	18.4. If the Bid is sent through the mail or other delivery system, the sealed envelope shall be enclosed in a separate envelope with the notation “BID ENCLOSED” on the face of it. Bids shall be mailed to:
	Town of Oxford
	Bid: Oxford Little River Nature Preserve & Municipal Center Project
	486 Oxford Road
	Oxford, Connecticut 06478
	Attention: George R. Temple, First Selectman
	18.5. Bids must be made on the prescribed Bid Form provided and submitted with the attachments listed below.
	18.6. Bidders shall complete and submit the following attachments with its Bid:
	18.7. Only one Bid from any individual, firm, partnership, or corporation, under the same or different names, will be considered. Should it appear to the Owner that any Bidder is interested in more than one Bid for Work contemplated, all Bids in which...

	19. MODIFICATION AND WITHDRAWAL OF BIDS
	19.1. Bids may be modified or withdrawn by an appropriate document duly executed (in the same manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior to the opening of Bids.
	19.2. If, within 24 hours after Bids are opened, any Bidder files a duly signed, written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparatio...

	20. OPENING OF BIDS
	20.1. Bids will be opened and (unless obviously nonresponsive) read aloud publicly. A summary of the amounts of the Base Bids and major alternates (if any) will be made available to Bidders within 7 days after the date of Bid opening.

	21. BIDS TO REMAIN SUBJECT TO ACCEPTANCE
	21.1. All Bids will remain subject to acceptance for 30 days after the date of the Bid opening, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to that date.

	22. BASIS OF AWARD; AWARD OF CONTRACT
	22.1. If the contract is to be awarded, Owner will give Successful Bidder a Notice of Award within 30 days after the day of the Bid opening.
	22.2. Owner reserves its right to reject any or all Bids, including without limitation the rights to reject any or all nonconforming, nonresponsive, unbalanced or conditional Bids, and to reject the Bid of any Bidder if Owner believes that it would no...
	22.3. In evaluating Bids, Owner will consider the qualifications of Bidders, whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice ...
	22.4. Bids received from Bidders who have previously failed to complete work within the time required, or who have previously performed similar work in an unsatisfactory manner, may be rejected.  A Bid may be rejected if Bidder cannot show that he has...
	22.5. Owner may consider the qualifications and experience of Subcontractors, Suppliers, and other persons and organizations proposed for those portions of the Work for which the identity was required. Owner also may consider the operating costs, main...
	22.6. Owner may conduct such investigations as Owner deems necessary to assist in Bid evaluation and to establish responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, and other persons and organizations...
	22.7. If, at the time this contract is to be awarded, the total of the lowest acceptable Bid exceeds the funds then estimated by the Owner as available, the Owner may reject all Bids or take such other action as best serves the Owner's interests.
	22.8. If the contract is to be awarded, it will be awarded to lowest Bidder whose evaluation by Owner indicates to Owner that the award will be in the best interests of the Owner.
	22.9. In the event of failure of the Successful Bidder to sign the Agreement and provide an acceptable Performance and Payment Bond(s), insurance certificate(s), and other required documents, the Owner may award the contract to the next lowest respons...
	22.10. The award of the attached bid will be made to one vendor
	22.11. All bid protests must be in writing and mailed to the Town of Oxford within ten (10) days from the bid award notification date.

	23. EXECUTION OF AGREEMENT
	23.1. When Owner gives a Notice of Award to Successful Bidder, the Successful Bidder must submit the required bonds and insurance within ten days of the Notice of Award.

	24. RETAINAGE
	24.1. Provisions concerning retainage and Contractors' rights to deposit securities in lieu of retainage are set forth in the Agreement.

	25. OUT-OF-STATE BIDDERS
	25.1. The Successful Bidder, if not a resident of the State of Connecticut, or, in the case of a partnership, the partners, if not residents, shall appoint an approved person having permanent local residence as its or their attorney, upon whom all law...
	25.2. The successful out-of-state bidder shall comply with the requirements of Section 6.09H of the Supplementary General Conditions.


	00 41 53 - 799 Bid Proposal
	BID

	00 41 53 - Bid Form
	1. BIDDER'S DECLARATION AND UNDERSTANDING
	1.1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization, or corporation; Bidder has no...
	1.2. In submitting this Bid, Bidder acknowledges and accepts Contractor's representations as more fully set forth in the Agreement Form.
	1.3. In submitting this Bid, Bidder certifies Bidder is qualified to do business in the state where the Project is located as required by laws, rules, and regulations or, if allowed by statute, covenants to obtain such qualification prior to contract ...

	2. CONTRACT EXECUTION AND BONDS
	2.1. The undersigned Bidder agrees, if this Bid is accepted, to enter into an Agreement with Owner on the form included in the Bidding Documents to perform and furnish Work as specified or indicated in the Bidding Documents for the Contract Price deri...
	2.2. Bidder accepts the terms and conditions of the Bidding Documents.

	3. INSURANCE
	3.1. Bidder further agrees that the bid amount(s) stated herein includes specific consideration for the specified insurance coverages.

	4. CONTRACT TIMES
	4.1. Bidder agrees to accept Contract Times set forth in the Agreement Form.

	5. LIQUIDATED DAMAGES
	5.1. Bidder accepts the provisions in the Agreement Form as to liquidated damages.

	6. ADDENDA
	6.1. Bidder hereby acknowledges that it has received Addenda

	7. SALES AND USE TAXES
	7.1. Bidder is advised that, in accordance with the provisions of Special Act No. 77-98, as amended, and Section 12-412(a) of the Connecticut General Statutes, sales of tangible personal property and services to the Owner are not subject to the Connec...
	7.2. Bidder is advised that provisions of House Bill No. 5021, Public Act No. 78-322, State of Connecticut, mandate an exemption from tax in the purchase of motor fuel for the purpose of performing contractual services for a political subdivision of t...
	7.3. Each Bidder shall thoroughly familiarize himself/herself with all laws, ordinances, regulations and rules requiring the payment of taxes, and each Bidder and the Contractor are responsible for checking with the State of Connecticut on items that ...
	7.4. Each Bidder shall consult with its own counsel with respect to the applicability of all taxes.
	7.5. An appropriate exemption certificate will be furnished to the Contractor following award of contract, upon request.

	8. SURETY
	8.1. If Bidder is awarded a construction contract from this Bid, the surety who provides the Performance and Payment Bond(s) shall be:

	9. LICENSE.
	9.1. Class         , Connecticut Contractor License No.:  .

	10. conditions
	10.1. The following documents are attached to and made a condition of this Bid.
	10.1.1. Bid security in the amount of _______________________ dollars ($______________________), consisting of a bid bond or certified check in the amount of five percent of the total amount of bid
	10.1.2. Certified Copy of Resolution of Board of Directors (if corporation)
	10.1.3. Bidder’s Qualification Statement
	10.1.4. Bidder’s Affidavit
	10.1.5. Non-collusive Bidding Certification
	10.1.6. Non-Discrimination Certificate
	10.1.7. Certification of Bidder regarding Equal Opportunity
	10.1.8. CHRO Bidder Contract Compliance Monitoring Report


	11. BIDDER

	00 45 00 - Bidders Affidavit
	00 45 13 - Bidders Qualification Statement
	00 45 19 - Noncollusive Bidding Cert
	I, _________________________________________________________ of the City of
	Notary Public
	My Commission expires
	END OF SECTION

	00 45 33 - Non Discrimination
	00 45 36 - EEO
	1. CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY
	1.1. INSTRUCTIONS
	1.2. CERTIFICATION BY BIDDER


	00 45 43 - Cert Copy of Resolution of the Board of Dir
	Oxford Little River Nature Preserve and Municipal Center Project
	By
	Title
	This form must be completed if the Bidder is a corporation.

	00 45 70 - CHRO
	00 45 70 CHRO notificationtobidders
	00 52 13 - Agreement
	1. WORK
	1.1. Contractor shall complete Work entitled “Oxford Little River Nature Preserve and Municipal Center” as specified or indicated in the Contract Documents.

	2. ENGINEER
	2.1. B&B Engineering, LLC is hereinafter called Engineer and is to act as Owner’s representative, and assume duties, responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in connection with completion of the...

	3. CONTRACT TIMES, LIQUIDATED DAMAGES, and special damages
	3.1. Contract Times:
	The Work shall be substantially completed within 120 calendar days after the commencement of contract times under Article 2.03 of the General Conditions.  The Work shall be completed and ready for final payment in accordance with Article 14.07 of the ...
	Work shall be completed and ready for final payment and acceptance in accordance with paragraph 14.07 of the General Conditions.

	3.2. Liquidated Damages for Failure to Achieve Substantial Completion:
	3.2.1. Owner and Contractor recognize that time is of the essence as to Substantial Completion and that Owner will suffer financial loss if the Work is not substantially complete within the time specified in Article 3.1 above, plus any extensions ther...

	3.3. Additional Damages for Failure to Achieve Final Completion:
	3.3.1. Owner and Contractor recognize that, even after Substantial Completion has been achieved, any delay in achieving final completion beyond the time specified in Article 3.1 above, may cause the Owner further damage. Accordingly, after Substantial...


	4. CONTRACT PRICE
	4.1. Owner shall pay Contractor for completion of the Work and in accordance with the Contractor’s Bid, which is included as an Exhibit to this Agreement.

	5. PAYMENT PROCEDURES
	5.1. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions.  Applications for Payment will be processed by Owner and Engineer as provided in the General Conditions.
	5.2. Progress Payments
	5.2.1. Owner shall make monthly progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment as approved by Owner's Project Representative.
	5.2.2. Contractor’s Applications for Payment will be due on or about the last day of the month.  All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in Paragraph 14.01 of the General C...
	5.2.2.1. Each month the Contractor shall furnish an affidavit stating that all previous partial payments received have been applied to discharge in full all of the Contractor’s obligations reflected in prior estimates.
	5.2.2.2. Prior to Substantial Completion, progress payments will be in the amount of 95 percent of the labor, materials and equipment incorporated into the Work, and of the materials and equipment not incorporated into the Work but suitably stored, le...
	5.2.2.3. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 98 percent of the Contract Price less such amounts as Owner's Project Representative shall determine in accordance with Paragraph 14...
	5.2.2.4. Upon Final Completion and acceptance of the Work, Owner will retain two percent of the total project for a period of eighteen (18) months.
	5.2.2.5. Upon completion of the Guarantee Period, Owner shall pay an amount sufficient to increase total payment to Contractor to 100 percent of the Contract Price.



	6. RETAINAGE
	6.1. Prior to Substantial Completion, Owner shall retain from progress payments 5 percent of the value of Work completed. Owner shall retain 5 percent of the value of stored materials and equipment. Upon achieving Substantial Completion but prior to c...

	7. CONTRACTOR’S REPRESENTATIONS
	7.1. In order to induce Owner to enter into this Agreement, Contractor’s representations are set forth as follows:
	7.1.1. Contractor has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, general nature of work to be performed by Owner or others at the site that relates to Work required by the Contract Documents and loc...
	7.1.2. Contractor has studied carefully reports of explorations and tests of subsurface conditions and drawings of physical conditions which are identified in the Supplementary Conditions as provided in paragraph 4.02 of the General Conditions, and ac...
	7.1.3. Contractor has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) examinations, investigations, explorations, tests, studies, and reports (in addition to or to supplement those referred to above) whi...
	7.1.4. Contractor has reviewed and checked information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and has included costs as defined by paragraph 4.04 of the Genera...
	7.1.5. Contractor has correlated information known to Contractor and results of such observations, familiarizations, examinations, investigations, explorations, tests, studies, and reports with Contract Documents.
	7.1.6. Contractor has given Engineer written notice of conflicts, errors, ambiguities, or discrepancies that it has discovered in the Contract Documents and the written resolution thereof by Engineer is acceptable to Contractor, and the Contract Docum...


	8. CONTRACT DOCUMENTS
	8.1. The Contract Documents which comprise the entire Agreement between Owner and Contractor concerning Work are defined in paragraph 1.01.A.12 of the General Conditions.
	8.2. Except for the Notice to Proceed, Drawings and Addenda, these Contract Documents are also listed in the Table of Contents and are bound in the volume, identified as Contract Documents for the Oxford Little River Nature Preserve and Municipal Cent...
	8.3. Drawings consist of the plan set bearing the following general title: “Oxford Little River Nature Preserve and Municipal Center Project”.
	8.4. Addenda issued during the bid period.
	8.5. Exhibits to this Agreement include:
	8.5.1. Contract Bid Form signed by Contractor
	8.5.2. Executed Performance and Payment Bonds
	8.5.3. Documents submitted by Contractor prior to execution of Agreement


	9. MISCELLANEOUS
	9.1. No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation monies that ma...
	9.2. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect of all covenants, agreements, and obligations ...
	9.3. To the fullest extent permitted by law, Contractor shall defend, indemnify and hold harmless Owner and its agents, employees and consultants from and against any and all claims, damages, losses and expenses of any kind including, but not limited ...
	9.4. Contractor agrees and warrants that (1) in the performance of the contract such contractor will not discriminate or permit discrimination against any person or group of persons on any of the grounds set forth below, and (2) agrees to take affirma...
	9.5. The Contractor or the Contractor's Project Representative will do the following:
	9.5.1. Will be advised and instructed by the TOWN OF OXFORD concerning special working conditions, when the Town becomes aware of such conditions, including hazards if any, involved in the job and/or location in which the Contractor and the Contractor...
	9.5.2. Will instruct all such agents and employees with respect to such conditions and/or hazards and the proper safety precautions to be observed in regard thereto.
	9.5.3. Will see to it that agents and employees are properly instructed and supervised in full compliance with the Occupational Safety and Health Act as it may apply to General Industry and Construction.  All necessary, adequate and operative protecti...
	9.5.4. Will prohibit the use of intoxicating beverages or illegal drugs among all agents and employees and specifically supervise this aspect to ensure proper control.
	9.5.5. Will inform the Owner's Project Representative or his Designee and obtain his consent to obstruct the path to or block any exit, bring compressed gases or flammable materials on the premises, use any powder-actuated tool, use open flame torches...
	9.5.6. Will provide a list of all chemicals to be brought into or onto TOWN OF OXFORD sites or facilities.  The Contractor shall provide an MSDS for all chemicals, chemical products or chemical by-products and ensure that any user is properly trained ...
	9.5.7. Will promptly and without undue delay notify the Owner's Project Representative or his Designee of any accident or operational upset whether or not personal injury, equipment damage, fire or property damage results.
	9.5.8. Will abate or otherwise protect against any condition deemed to create a hazard or threat to safety or property, as may be identified by the Owner's Project Representative or his Designee.
	9.5.9. Will execute at the time the contract is executed Section 00605 of the bidding and Contract Requirement, “Obligations of the Contractor to the Owner”.

	IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in triplicate. One counterpoint each has been delivered to Owner, Contractor, and Engineer. All portions of the Contract Documents have been signed or identified by Owner and Contractor.
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	00 61 13.13 - Performance Bond
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	00 70 00 xC-700 General Conditions
	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written r...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—The individual or entity named as such in the Agreement.
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days...

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving notice of ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents...
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...



	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in t...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...

	5.08 Receipt and Application of Insurance Proceeds
	A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any applicable mortgag...
	B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection be ma...

	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with t...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed subs...
	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

	8.07 Change Orders
	A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...


	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any...
	2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer; or
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 16 –  Dispute Resolution
	16.01 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 17 –  Miscellaneous
	17.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	17.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	17.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	17.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	17.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	17.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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	SC-6.06.B. Supplement paragraph 6.06.B of the General Conditions as follows:
	SC-6.16.A Supplement paragraph 6.16.A of the General Conditions as follows:
	SC-9.01.A. Omit the first sentence of paragraph 9.01.A of the General Conditions.
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	01 33 00 - Submittal Procedures
	01 35 53 - Security Procedures
	01 60 00 - Product Requirements

	Binder Special Provisions
	SPECIAL PROVISIONS - Title Page
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	ITEM 0992090 Park Bench with concrete slab
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	ITEM 10021210A Decorative Light Pole Foundation
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